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Desc of Construction: Widen to Four Lanes
Estimate Completion date on or before 09/15/2009
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

10000Equal Opportunity Training00830001U 100,000.00 100,000.0010.0010.00 100,000.00Hour 10.001
1Mobilization012850010 6,367,546.00 1,101,000.001,101,000.006,367,546.00 2,720,128.39Lump 2,720,128.392
1Public Information Services013150010 100,000.00 15,000.0015,000.00100,000.00 110,388.88Lump 110,388.883
1Maintenance of Traffic01554000* 1,500,000.00 779,000.00779,000.001,500,000.00 388,578.61Lump 388,578.614
1Traffic Control015540005 2,500,000.00 489,000.00489,000.002,500,000.00 302,365.44Lump 302,365.445

2424Dust Control and Watering015720020 24,240.00 14,544.006.0010.00 64,672.321000 gal 26.686
1Preconstruction Survey01721001* 80,000.00 50,000.0050,000.0080,000.00 101,497.86Lump 101,497.867

25Move Mailbox018910020 4,375.00 6,250.00250.00175.00 4,299.50Each 171.988
9Reconstruct Catch Basin018920010 11,700.00 19,800.002,200.001,300.00 8,833.68Each 981.529
7Reconstruct Valve Box018920040 4,200.00 5,670.00810.00600.00 2,653.35Each 379.0510

59Reconstruct Manhole018920050 47,200.00 241,900.004,100.00800.00 73,975.97Each 1,253.8311
2Reconstruct Monitoring Well01893010* 1,000.00 920.00460.00500.00 885.44Each 442.7212

60954Granular Borrow020560020 853,356.00 524,204.408.6014.00 611,368.62Ton 10.0313
100884Type 1 Geogrid02076010* 262,298.40 322,828.803.202.60 331,908.36sq yd 3.2914
100884Type 2 Geogrid02076020* 403,536.00 474,154.804.704.00 501,393.48sq yd 4.9715

93Remove Concrete Waterway02221000* 2,161.32 581.256.2523.24 187.86ft 2.0216
1Remove  Out Building and Foundation Only - 02221001* 7,000.00 6,900.006,900.007,000.00 4,405.84Each 4,405.8417

Parcel #37

1Remove Building, Basement, and Foundation - 02221001D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8418
Parcel #24

1Remove  Out Building and Foundation Only - 02221002* 7,000.00 6,900.006,900.007,000.00 4,405.84Each 4,405.8419
Parcel #64

2Remove Box Culvert022210020 38,600.00 36,000.0018,000.0019,300.00 41,772.98Each 20,886.4920
19Remove Manhole022210025 6,329.66 11,590.00610.00333.14 11,073.01Each 582.7921
1Remove Building, Basement, and Foundation - 02221002D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8422

Parcel #26

1Remove  Out Building and Foundation Only - 02221003* 7,000.00 6,900.006,900.007,000.00 4,405.84Each 4,405.8423
Parcel #90

17Remove Catch Basin022210030 6,800.00 7,650.00450.00400.00 8,051.71Each 473.6324
4Remove Diversion Box022210035 1,800.00 3,120.00780.00450.00 1,894.52Each 473.6325
1Remove Building, Basement, and Foundation - 02221003D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8426

Parcel #10

1Remove Building, Basement, and Foundation - 02221004D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8427
Parcel #31

10Remove Concrete Retaining Wall02221005* 1,000.00 92.509.25100.00 58.90ft 5.8928
1Remove Building, Basement, and Foundation - 02221005D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8429
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Parcel #(UDOT OWNED)

1Remove Tree (approx. 260 Trees)02221005P 44,200.00 27,000.0027,000.0044,200.00 17,240.26Lump 17,240.2630
1Remove Building, Basement, and Foundation - 02221006D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8431

Parcel #40

1Remove Building, Basement, and Foundation - 02221007D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8432
Parcel #43

5578Remove Fence022210080 9,761.50 6,414.701.151.75 5,522.22ft 0.9933
1Remove Building, Basement, and Foundation - 02221008D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8434

Parcel #45

7488Remove Pipe Culvert022210095 172,224.00 183,456.0024.5023.00 118,235.52ft 15.7935
1Remove Building, Basement, and Foundation - 02221009D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8436

Parcel #47

1Remove Building, Basement, and Foundation - 02221010D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8437
Parcel #49

1Remove Building, Basement, and Foundation - 02221011D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8438
Parcel #50

11414Remove Concrete Flatwork02221011P 17,121.00 22,828.002.001.50 3,310.06sq ft 0.2939
10894Remove Concrete Curb and Gutter022210125 35,405.50 40,852.503.753.25 16,885.70ft 1.5540

1Remove Concrete Barrier02221012P 100.00 290.00290.00100.00 522.17Each 522.1741
1Remove Building, Basement, and Foundation - 02221013D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8442

Parcel #54

1Remove Raised Island022210145 2,000.00 4,300.004,300.002,000.00 2,610.81Lump 2,610.8143
1Remove Building, Basement, and Foundation - 02221014D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8444

Parcel #56

1Remove Building, Basement, and Foundation - 02221015D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8445
Parcel #78

1Remove Building, Basement, and Foundation - 02221016D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8446
Parcel #80

1Remove Building, Basement, and Foundation - 02221017D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8447
Parcel #81

1Remove Building, Basement, and Foundation - 02221018D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8448
Parcel #(UDOT OWNED)

1Remove Building, Basement, and Foundation - 02221019D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8449
Parcel #(UDOT OWNED)

1Remove Building, Basement, and Foundation - 02221022D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8450
Parcel #94

1Remove Building, Basement, and Foundation - 02221025D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8451
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Parcel #98

1Remove Building, Basement, and Foundation - 02221026D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8452
Parcel #99

1Remove Building, Basement, and Foundation - 02221028D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8453
Parcel #101

1Remove Building, Basement, and Foundation - 02221029D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8454
Parcel #105

1Remove Building, Basement, and Foundation - 02221030D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8455
Parcel #108

1Remove Building, Basement, and Foundation - 02221031D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8456
Parcel #118

1Remove Building, Basement, and Foundation - 02221032D 15,000.00 6,900.006,900.0015,000.00 4,405.84Parcel 4,405.8457
Parcel #116

46470Remove Concrete Sidewalk02221110P 185,880.00 78,999.001.704.00 13,476.30sq ft 0.2958
4032Remove Concrete Driveway02221115P 38,304.00 16,329.604.059.50 1,169.28sq ft 0.2959

1Clearing and Grubbing022310010 25,000.00 95,000.0095,000.0025,000.00 57,489.18Lump 57,489.1860
74050Roadway Excavation (Plan Quantity)023160020 1,332,900.00 1,110,750.0015.0018.00 548,710.50cu yd 7.4161

100Potholing Utilities02317000* 40,000.00 21,000.00210.00400.00 20,886.00Each 208.8662
15548 inch Steel Casing02445048* 93,000.00 103,850.00670.00600.00 71,095.40ft 458.6863
15572 inch Steel Casing02445072* 139,500.00 136,400.00880.00900.00 183,334.00ft 1,182.8064
6436 Inch Culvert, Reinforced Concrete, Class A026101216 5,760.00 9,600.00150.0090.00 6,054.40ft 94.6065

438518 Inch Irrigation/Storm Drain, Class A, 026101352 232,405.00 217,057.5049.5053.00 256,961.00ft 58.6066
smooth

105524 Inch Irrigation/Storm Drain, Class A, 026101354 67,520.00 69,102.5065.5064.00 69,102.50ft 65.5067
smooth

263530 Inch Irrigation/Storm Drain, Class A, 026101356 197,625.00 205,530.0078.0075.00 191,090.20ft 72.5268
smooth

285236 Inch Irrigation/Storm Drain, Class A, 026101358 256,680.00 238,142.0083.5090.00 220,830.36ft 77.4369
smooth

263042 Inch Irrigation/Storm Drain, Class A, 026101362 289,300.00 236,700.0090.00110.00 251,243.90ft 95.5370
smooth

9348 Inch Irrigation/Storm Drain, Class A, 026101364 13,950.00 11,160.00120.00150.00 10,044.00ft 108.0071
smooth

7529 x 45 Inch - Concrete Elliptical Pipe, 026101502 10,500.00 15,000.00200.00140.00 10,561.50ft 140.8272
Irrigation/Storm Drain Class A

1Screw Gate and Frame 18 inch026110050 3,000.00 1,100.001,100.003,000.00 3,021.97Each 3,021.9773
1Manhole02612010* 2,500.00 2,300.002,300.002,500.00 1,630.44Each 1,630.4474
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95' Manhole02612020* 27,000.00 27,000.003,000.003,000.00 17,754.57Each 1,972.7375
109Catch Basin02633010P 381,500.00 207,100.001,900.003,500.00 223,383.51Each 2,049.3976

1Pond Outlet Structure02633015P 5,000.00 5,900.005,900.005,000.00 6,419.56Each 6,419.5677
10Manhole Frame and Solid Cover026350030 5,500.00 2,400.00240.00550.00 4,007.20Each 400.7278

109Rectangular Grate And Frame (Bicycle Safe 026350040 81,750.00 51,230.00470.00750.00 74,639.93Each 684.7779
Grating)

43849Untreated Base Course   3/4 inch or  1 inch 027210070 920,829.00 482,339.0011.0021.00 538,027.23Ton 12.2780
Max

201HMA - 1/2 inch027410050 24,120.00 30,150.00150.00120.00 34,041.36Ton 169.3681
50977HMA - 3/4 inch027410060 3,823,275.00 4,434,999.0087.0075.00 4,883,086.83Ton 95.7982

226Liquid Asphalt MC-70 or MC-250027480010 144,640.00 429,400.001,900.00640.00 189,049.00Ton 836.5083
1208Portland Cement Concrete Pavement 10 inch 02752002P 10,872.00 85,768.0071.009.00 49,286.40sq yd 40.8084

Thick

2100Remove Pavement Markings027650030 2,100.00 945.000.451.00 5,481.00ft 2.6185
210Remove Pavement Markings027650040 8,400.00 9,660.0046.0040.00 5,481.00Each 26.1086
39Pavement Marking Paint027650050 1,560.00 1,540.5039.5040.00 1,425.84gal 36.5687

316264 inch Pavement Marking Tape - White027680005 86,971.50 74,321.102.352.75 74,321.10ft 2.3588
191226 inch Pavement Marking Tape - White02768000P 90,829.50 67,883.103.554.75 59,278.20ft 3.1089
55248 inch Pavement Marking Tape - White027680010 27,620.00 25,962.804.705.00 31,155.36ft 5.6490

271354 inch Pavement Marking Tape - Yellow027680015 74,621.25 63,767.252.352.75 63,767.25ft 2.3591
2448 inch Pavement Marking Tape - Yellow027680020 1,220.00 1,146.804.705.00 1,376.16ft 5.6492
770Pavement Message (Preformed 027680105 115,946.60 84,700.00110.00150.58 69,069.00Each 89.7093

Thermoplastic)

1423Concrete Mow Strip02771000P 8,538.00 14,230.0010.006.00 20,846.95ft 14.6594
11804Concrete Curb Type B5-Modified02771001P 200,668.00 153,452.0013.0017.00 184,850.64ft 15.6695
20601Concrete Curb and Gutter Type B1027710025 401,719.50 267,813.0013.0019.50 317,049.39ft 15.3996
1154Concrete Curb and Gutter Type B1--Modified02771003P 21,349.00 15,579.0013.5018.50 19,144.86ft 16.5997

12281Concrete Driveway Flared,  6 inch  Thick027710040 70,615.75 53,422.354.355.75 152,775.64sq ft 12.4498
3967Concrete Driveway Flared,  7 inch  Thick027710045 27,769.00 19,239.954.857.00 50,658.59sq ft 12.7799
277Concrete Driveway Open,  7 inch  Thick027710055 2,354.50 1,620.455.858.50 3,562.22sq ft 12.86100
70Pedestrian Access Ramp027710059 133,000.00 68,600.00980.001,900.00 55,773.90Each 796.77101
18Plowable End Section027710100 13,500.00 7,200.00400.00750.00 6,607.80Each 367.10102

146Concrete Waterway02771050P 3,650.00 7,373.0050.5025.00 8,364.34ft 57.29103
116978Concrete Sidewalk027760010 526,401.00 397,725.203.404.50 371,990.04sq ft 3.18104
13066Concrete Flatwork  6 inch  thick027760040 51,610.70 56,837.104.353.95 58,666.34sq ft 4.49105
5952Open Graded Surface Course027860010 267,840.00 223,200.0037.5045.00 295,992.96Ton 49.73106
369Asphalt Binder PG  64-34027860020 202,950.00 516,600.001,400.00550.00 458,958.51Ton 1,243.79107
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2316 ft Chain Link Fence, Type IV028210038 4,158.00 6,930.0030.0018.00 5,497.80ft 23.80108
1Chain Link Gate, H= 6 ft  X  W= 6 ft028210060 400.00 920.00920.00400.00 294.50Each 294.50109
1Chain Link Gate, H= 6 ft  X  W= 12 ft028210084 670.00 920.00920.00670.00 661.06Each 661.06110

2990Temporary 6' Chain Link fence02821020* 16,445.00 41,860.0014.005.50 22,634.30ft 7.57111
92Retaining Wall - Cast-in-Place02826001* 5,980.00 12,880.00140.0065.00 6,578.92sq ft 71.51112

2079Precast Solid Wall - 8 ft02861002* 259,875.00 353,430.00170.00125.00 363,305.25ft 174.75113
1992Precast Retaining/Solid Wall - 8 ft02861003* 348,600.00 338,640.00170.00175.00 380,432.16ft 190.98114
487Precast Retaining/Solid Wall - 42 Inches02861007* 48,700.00 82,790.00170.00100.00 53,112.22ft 109.06115

2Sign Type A-1, 30 inch X 12 inch02891002* 500.00 182.0091.00250.00 121.26Each 60.63116
14Sign Type A-1, 12 Inch X 36 Inch028910028 3,150.00 7,420.00530.00225.00 7,905.94Each 564.71117
12Sign Type A-1, 18 Inch X 24 Inch02891003* 2,220.00 1,110.0092.50185.00 870.84Each 72.57118
16Sign Type A-1,  21 inch  X  15 inch028910030 4,000.00 1,288.0080.50250.00 2,796.80Each 174.80119
4Sign Type A-1,  24 inch  X  12 inch028910040 578.20 1,520.00380.00144.55 1,265.40Each 316.35120
2Sign Type A-1,  24 inch  X  18 inch028910045 370.00 820.00410.00185.00 1,089.98Each 544.99121

11Sign Type A-1,  24 inch  X  30 inch028910050 3,025.00 5,940.00540.00275.00 6,996.44Each 636.04122
20Sign Type A-1,  30 inch  X  24 inch028910055 5,500.00 8,600.00430.00275.00 7,010.40Each 350.52123
10Sign Type A-1, 36 Inch X 12 Inch02891006* 2,250.00 3,600.00360.00225.00 5,773.30Each 577.33124
4Sign Type A-1,  30 inch  X  30 inch028910060 1,500.00 2,120.00530.00375.00 2,615.56Each 653.89125
2Sign Type A-1, 44 Inch X 40 Inch02891007* 950.00 1,400.00700.00475.00 1,796.28Each 898.14126

19Sign Type A-2,  24 inch  X  12 inch028910095 2,850.00 1,510.5079.50150.00 1,893.35Each 99.65127
17Sign Type A-2,  30 inch  X  30 inch028910115 5,780.00 9,860.00580.00340.00 11,099.64Each 652.92128
19Sign Type A-2,  36 inch  X  36 inch028910120 10,450.00 13,490.00710.00550.00 14,881.94Each 783.26129
60Remove Sign Less Than 20 Square Feet028910270 5,340.00 5,190.0086.5089.00 12,960.00Each 216.00130
33Relocate Sign Less Than 20 Square Feet028910285 6,600.00 8,250.00250.00200.00 15,508.35Each 469.95131

6375Rotomilling - 1 Inch029610020 12,750.00 7,650.001.202.00 6,183.75sq yd 0.97132
81Metal Railing03313000* 4,981.50 10,530.00130.0061.50 12,688.65ft 156.65133

2430Impermeable Membrane07105001P 9,720.00 15,430.506.354.00 558.90sq ft 0.23134
1Relocate Light Pole16525001P 2,000.00 5,800.005,800.002,000.00 5,221.62Each 5,221.62135

                                                                                          Subtotal 24,476,841.38 16,095,753.15 16,882,833.20

Canal)

135Granular Backfill Borrow (Plan Quantity)020560025 8,100.00 4,387.5032.5060.00 3,642.30cu yd 26.98136
76511Reinforcing Steel - Coated032110015 91,813.20 110,940.951.451.20 120,122.27lb 1.57137

1Structural Concrete(Est. Lump Qty: 396 cu 03310001D 217,800.00 212,000.00212,000.00217,800.00 227,089.61Lump 227,089.61138
yd)

                                                                                          Subtotal 317,713.20 327,328.45 350,854.18

Canal)
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215Granular Backfill Borrow (Plan Quantity)020560025 12,900.00 6,987.5032.5060.00 5,800.70cu yd 26.98139
65763Reinforcing Steel - Coated032110015 78,915.60 95,356.351.451.20 103,247.91lb 1.57140

1Structural Concrete(Est. Lump Qty: 385 cu 03310001D 211,750.00 337,000.00337,000.00211,750.00 229,092.88Lump 229,092.88141
yd)

1Structural Steel(Est. Lump Qty: 5070 lb)05120001D 15,210.00 15,000.0015,000.0015,210.00 31,768.34Lump 31,768.34142
                                                                                          Subtotal 318,775.60 454,343.85 369,909.83

30 - LANDSCAPING Temporary Erosion Control

37Check Dam (6" Bag - Stone Filled)01571002* 555.00 1,406.0038.0015.00 4,702.70Each 127.10143
340Silt Fence015710030 1,870.00 1,632.004.805.50 1,506.20ft 4.43144
149Drop-Inlet Barrier (6" Bag - Stone Filled)01571006* 596.00 5,438.5036.504.00 667.52ft 4.48145

                                                                                          Subtotal 3,021.00 8,476.50 6,876.42

50 - SIGNALS Traffic Signal Systems

1Traffic Signal System 10400 South & 02892010P 125,000.00 83,000.0083,000.00125,000.00 93,989.17Lump 93,989.17146
Bangerter Hwy

1Traffic Signal System 10400 South & 3385 02892020P 35,000.00 64,000.0064,000.0035,000.00 79,159.77Lump 79,159.77147
West

1Traffic Signal System 10400 South & 3200 02892030P 113,000.00 70,000.0070,000.00113,000.00 79,159.77Lump 79,159.77148
West

1Traffic Signal System 10400 South & 2700 02892040P 114,000.00 75,000.0075,000.00114,000.00 79,159.77Lump 79,159.77149
West

1Traffic Signal System 10400 South & 2200 02892050P 110,000.00 70,000.0070,000.00110,000.00 62,659.45Lump 62,659.45150
West

1Traffic Signal System 10400 South & 2010 02892060P 20,000.00 15,000.0015,000.0020,000.00 41,772.96Lump 41,772.96151
West (Underground Only)

1Traffic Signal System 10400 South & 02892070P 15,000.00 3,500.003,500.0015,000.00 20,886.49Lump 20,886.49152
Redwood Rd

                                                                                          Subtotal 532,000.00 380,500.00 456,787.38

60 - LIGHTING Decorative Lighting System

16Lighting Power Source165250015 48,000.00 920.0057.503,000.00 835.52Each 52.22153
1Highway Lighting System Circuit A16525002P 26,790.00 24,000.0024,000.0026,790.00 21,304.21Lump 21,304.21154
1Highway Lighting System Circuit B16525004P 26,790.00 24,000.0024,000.0026,790.00 21,304.21Lump 21,304.21155
1Highway Lighting System Circuit C16525006P 22,965.00 24,000.0024,000.0022,965.00 21,304.21Lump 21,304.21156
1Highway Lighting System Circuit D16525008P 23,715.00 24,000.0024,000.0023,715.00 21,304.21Lump 21,304.21157
1Highway Lighting System Circuit E16525010P 23,595.00 24,000.0024,000.0023,595.00 21,304.21Lump 21,304.21158
1Highway Lighting System Circuit F16525012P 23,970.00 24,000.0024,000.0023,970.00 21,304.21Lump 21,304.21159
1Highway Lighting System Circuit G16525014P 26,790.00 27,000.0027,000.0026,790.00 24,854.92Lump 24,854.92160



07/28/2008 Page 7 of 40

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Project No: HPP-0151(2)0
Project Name: 10400 S; Bangerter Hwy to Redwood Road
Desc of Construction: Widen to Four Lanes
Estimate Completion date on or before 09/15/2009
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Highway Lighting System Circuit H16525016P 21,720.00 24,000.0024,000.0021,720.00 21,304.21Lump 21,304.21161
1Highway Lighting System Circuit J16525018P 19,155.00 20,000.0020,000.0019,155.00 17,753.51Lump 17,753.51162
1Highway Lighting System Circuit K16525020P 26,790.00 27,000.0027,000.0026,790.00 24,854.92Lump 24,854.92163
1Highway Lighting System Circuit L16525022P 22,965.00 24,000.0024,000.0022,965.00 21,304.21Lump 21,304.21164
1Highway Lighting System Circuit M16525024P 26,790.00 27,000.0027,000.0026,790.00 24,854.92Lump 24,854.92165
1Highway Lighting System Circuit N16525026P 19,155.00 20,000.0020,000.0019,155.00 17,753.51Lump 17,753.51166
1Highway Lighting System Circuit P16525028P 26,790.00 27,000.0027,000.0026,790.00 24,854.92Lump 24,854.92167
1Highway Lighting System Circuit R16525030P 25,000.00 24,000.0024,000.0025,000.00 21,304.21Lump 21,304.21168
1Highway Lighting System Circuit S16525032P 25,000.00 20,000.0020,000.0025,000.00 17,753.51Lump 17,753.51169

97Installation of City Furnished Material16525040P 77,600.00 11,640.00120.00800.00 10,130.68Each 104.44170
                                                                                          Subtotal 513,580.00 396,560.00 355,384.30

70 - ATMS ATMS System

1Fiber Optic Communication System135940010 246,130.00 231,000.00231,000.00246,130.00 268,773.18Lump 268,773.18171
                                                                                          Subtotal 246,130.00 231,000.00 268,773.18

75 - MISC BID Culinary Water System

39Salvage Water Meter02082003* 23,400.00 23,400.00600.00600.00 13,364.91Each 342.69172
18Salvage Fire Hydrant02083002* 21,600.00 7,380.00410.001,200.00 10,857.42Each 603.19173
20Fire Hydrant Assembly02083010* 110,000.00 56,000.002,800.005,500.00 72,493.00Each 3,624.65174
2Relocate Fire Hydrant Assembly02083020* 9,000.00 2,400.001,200.004,500.00 3,583.90Each 1,791.95175
2Remove Manhole022210025 3,000.00 4,600.002,300.001,500.00 2,984.94Each 1,492.47176

3900Remove Water Line02221025* 78,000.00 64,350.0016.5020.00 78,546.00ft 20.14177
2900Remove Asbestos Cement Water Line02221028* 145,000.00 84,100.0029.0050.00 79,315.00ft 27.35178
6700Stabilize Abandoned Pipe02223010* 40,200.00 38,860.005.806.00 174,870.00ft 26.10179

7524 inch Steel Casing02445010* 21,000.00 17,250.00230.00280.00 13,847.25ft 184.63180
32036 inch Steel Casing02445020* 128,000.00 92,800.00290.00400.00 100,211.20ft 313.16181
19036 inch Steel Casing (Jack and Bore)02445025* 285,000.00 110,200.00580.001,500.00 135,118.50ft 711.15182
1606 inch Water Line02511006* 6,400.00 5,200.0032.5040.00 3,292.80ft 20.58183

18508 inch Water Line02511008* 83,250.00 71,225.0038.5045.00 60,069.50ft 32.47184
290012 inch Water Line02511012* 145,000.00 137,750.0047.5050.00 122,119.00ft 42.11185
245014 inch Water Line02511014* 191,100.00 173,950.0071.0078.00 159,789.00ft 65.22186
160016 inch Water Line02511016* 136,000.00 126,400.0079.0085.00 116,624.00ft 72.89187

6016 inch FPVC Water Line02511017* 7,200.00 7,200.00120.00120.00 5,697.60ft 94.96188
370020 inch Water Line02511020* 370,000.00 407,000.00110.00100.00 381,174.00ft 103.02189
985030 inch Water Line02511030* 1,674,500.00 1,477,500.00150.00170.00 1,506,163.50ft 152.91190
140030 inch FPVC Water Line02511031* 322,000.00 224,000.00160.00230.00 309,526.00ft 221.09191
16030 inch Water Line Joint Restraint Pipe02511032* 32,000.00 41,600.00260.00200.00 29,696.00ft 185.60192

7Loop Water Line02511050* 21,000.00 280,000.0040,000.003,000.00 14,907.55Each 2,129.65193
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23Water Service02511060* 34,500.00 27,600.001,200.001,500.00 9,681.16Each 420.92194
26Water Service with Meter02511065* 65,000.00 44,200.001,700.002,500.00 33,645.30Each 1,294.05195
2Relocate Water Meter02511068* 2,400.00 1,860.00930.001,200.00 703.18Each 351.59196
1Hot Tap02511200* 6,000.00 15,000.0015,000.006,000.00 18,221.72Each 18,221.72197

35Salvage Water Valve02511300* 24,500.00 12,250.00350.00700.00 11,994.15Each 342.69198
2Relocate Water Valve02511305* 1,600.00 2,400.001,200.00800.00 2,066.62Each 1,033.31199

188 inch Gate Valve02511308* 27,000.00 27,000.001,500.001,500.00 29,264.22Each 1,625.79200
1012 inch Gate Valve02511312* 28,000.00 26,000.002,600.002,800.00 22,899.10Each 2,289.91201
714 inch Butterfly Valve02511314* 21,000.00 18,200.002,600.003,000.00 18,330.76Each 2,618.68202
316 inch Butterfly Valve02511316* 12,000.00 9,000.003,000.004,000.00 9,144.63Each 3,048.21203
720 inch Butterfly Valve02511320* 36,400.00 30,100.004,300.005,200.00 30,107.77Each 4,301.11204

1530 inch Butterfly Valve02511330* 210,000.00 195,000.0013,000.0014,000.00 187,581.00Each 12,505.40205
13Combination Air Vacuum Valve Assembly02511500* 52,000.00 120,900.009,300.004,000.00 60,508.76Each 4,654.52206

670Portland Cement Concrete Pavement Repair02752030P 107,200.00 51,590.0077.00160.00 28,903.80sq yd 43.14207
                                                                                          Subtotal 4,480,250.00 4,034,265.00 3,857,303.24

75 - MISC BID ENHANCEMENT

8865Stamped Colored Concrete02777000* 106,380.00 52,303.505.9012.00 64,359.90sq ft 7.26208
1Pressurized Irrigation System POC A02812001P 88,800.00 44,000.0044,000.0088,800.00 47,203.45Lump 47,203.45209
1Pressurized Irrigation System POC B02812002P 78,300.00 43,000.0043,000.0078,300.00 45,417.66Lump 45,417.66210
1Pressurized Irrigation System POC C02821003P 77,400.00 44,000.0044,000.0077,400.00 45,198.34Lump 45,198.34211
1Pressurized Irrigation System POC D02821004P 79,200.00 39,000.0039,000.0079,200.00 41,311.38Lump 41,311.38212
1Pressurized Irrigation System POC E02821005P 80,400.00 43,000.0043,000.0080,400.00 46,219.69Lump 46,219.69213
1Pressurized Irrigation System POC F02821006P 89,000.00 47,000.0047,000.0089,000.00 49,874.83Lump 49,874.83214
1Pressurized Irrigation System POC G02821007P 76,800.00 40,000.0040,000.0076,800.00 40,392.37Lump 40,392.37215
1Pressurized Irrigation System POC H02821008P 73,600.00 41,000.0041,000.0073,600.00 43,851.17Lump 43,851.17216

1327Shredded Bark Mulch02911000* 7,962.00 2,388.601.806.00 3,702.33sq ft 2.79217
22Wood Fiber Mulch029110015 1,100.00 2,035.0092.5050.00 1,378.521000sqft 62.66218
22Broadcast Seed029220040 440.00 2,035.0092.5020.00 1,837.881000sqft 83.54219

95719Turf Sod029220060 143,578.50 95,719.001.001.50 67,003.30sq ft 0.70220
120Plant - No. 1 Container02932003P 3,000.00 2,220.0018.5025.00 1,248.00Each 10.40221
40Plant - No. 5 Container02932005P 2,000.00 2,120.0053.0050.00 1,232.00Each 30.80222
41Plant - 1-1/2 inch Caliper02932009P 12,300.00 15,170.00370.00300.00 8,520.62Each 207.82223
1Establishment Period02936001P 5,000.00 5,800.005,800.005,000.00 18,327.89Lump 18,327.89224

                                                                                          Subtotal 925,260.50 520,791.10 527,079.33

75 - MISC BID Secondary Water System

43406 inch PVC C-900 Pipe (Purple)02511006* 195,300.00 97,650.0022.5045.00 92,008.00ft 21.20225
4508 inch PVC C-900 Pipe (Purple)02511008* 24,750.00 13,725.0030.5055.00 12,415.50ft 27.59226



07/28/2008 Page 9 of 40

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Project No: HPP-0151(2)0
Project Name: 10400 S; Bangerter Hwy to Redwood Road
Desc of Construction: Widen to Four Lanes
Estimate Completion date on or before 09/15/2009
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

465012 inch PVC C-900 Pipe (Purple)02511612* 292,950.00 206,925.0044.5063.00 201,484.50ft 43.33227
257016 inch PVC C-905 Pipe (Purple)02511616* 208,170.00 174,760.0068.0081.00 211,665.20ft 82.36228

3016 inch Steel Pipe02511617* 3,000.00 7,200.00240.00100.00 2,782.80ft 92.76229
278018 inch PVC C-905 Pipe (Purple)02511618* 325,260.00 209,890.0075.50117.00 204,274.40ft 73.48230

106 inch Gate Valve02511620* 13,000.00 15,000.001,500.001,300.00 12,723.30Each 1,272.33231
112 inch Gate Valve02511622* 2,800.00 2,900.002,900.002,800.00 2,473.67Each 2,473.67232

1812 inch Wafer Style Butterfly Valve02511623* 54,000.00 30,600.001,700.003,000.00 40,478.22Each 2,248.79233
416 inch Butterfly Valve02511624* 16,000.00 14,400.003,600.004,000.00 12,878.24Each 3,219.56234
1Sec. Water Combination Air Vacuum Valve02511626* 4,000.00 3,200.003,200.004,000.00 4,500.28Each 4,500.28235
216 inch PVC to 16 inch Steel Transition 02511664* 5,000.00 2,400.001,200.002,500.00 2,459.14Each 1,229.57236

Coupling

19Connect to Existing Ditch or Culvert02511670* 9,500.00 106,400.005,600.00500.00 9,728.76Each 512.04237
3018 Inch Culvert, Reinforced Concrete, Class A026101210 1,590.00 1,515.0050.5053.00 1,680.30ft 56.01238

87024 Inch Irrigation/Storm Drain, Class A, 026101354 55,680.00 56,115.0064.5064.00 53,966.10ft 62.03239
smooth

1Hand-slide Gate 18 inch026110015 250.00 730.00730.00250.00 2,968.64Each 2,968.64240
2Screw Gate and Frame 18 inch026110050 6,000.00 3,000.001,500.003,000.00 6,043.94Each 3,021.97241

16Concrete Drainage Structure02633010P 30,400.00 35,200.002,200.001,900.00 24,708.96Each 1,544.31242
5Diversion Box Solid Cover and Frame Type C026350015 8,000.00 6,500.001,300.001,600.00 11,301.00Each 2,260.20243
1Solid Cover and Frame026350020 600.00 1,200.001,200.00600.00 1,560.88Each 1,560.88244

15Rectangular Grate And Frame (Bicycle Safe 026350040 11,250.00 14,100.00940.00750.00 10,271.55Each 684.77245
Grating)

                                                                                          Subtotal 1,267,500.00 1,003,410.00 922,373.38

75 - MISC BID Underground Utility Work

370002 inch PVC Schedule 40 (Gray)16132002* 338,550.00 98,050.002.659.15 89,170.00ft 2.41246
77103 inch PVC Schedule 40 (Gray)16132003* 72,088.50 28,141.503.659.35 25,365.90ft 3.29247

200204 inch PVC Schedule 40 (Gray)16132004* 204,204.00 100,100.005.0010.20 90,290.20ft 4.51248
100206 inch PVC Schedule 40 (Gray)16132006* 125,250.00 82,164.008.2012.50 74,348.40ft 7.42249
29006 inch Fiberglass Conduit16132008* 52,200.00 40,600.0014.0018.00 36,105.00ft 12.45250

563 inch Sweep16132013* 14,000.00 6,720.00120.00250.00 5,906.88Each 105.48251
94 inch Sweep16132014* 2,340.00 364.5040.50260.00 329.04Each 36.56252

516 inch Sweep16132016* 14,280.00 13,260.00260.00280.00 11,823.84Each 231.84253
19Electrical Equipment Grading16132099* 9,500.00 9,880.00520.00500.00 4,960.52Each 261.08254
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                                                                                          Subtotal 832,412.50 379,280.00 338,299.78

Total: 33,913,484.18 23,831,708.05 24,336,474.22

Percent of Engineer's Estimate: 71.76 %70.27 %
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10 - ROADWAY

10000Equal Opportunity Training00830001U 100,000.00 100,000.0010.0010.00 100,000.00Hour 10.001
1Mobilization012850010 6,367,546.00 1,395,361.021,395,361.026,367,546.00 1,251,410.81Lump 1,251,410.812
1Public Information Services013150010 100,000.00 30,000.0030,000.00100,000.00 152,341.39Lump 152,341.393
1Maintenance of Traffic01554000* 1,500,000.00 50,000.0050,000.001,500,000.00 113,967.97Lump 113,967.974
1Traffic Control015540005 2,500,000.00 100,000.00100,000.002,500,000.00 649,947.32Lump 649,947.325

2424Dust Control and Watering015720020 24,240.00 33,936.0014.0010.00 169,510.321000 gal 69.936
1Preconstruction Survey01721001* 80,000.00 30,000.0030,000.0080,000.00 49,578.06Lump 49,578.067

25Move Mailbox018910020 4,375.00 6,500.00260.00175.00 5,833.25Each 233.338
9Reconstruct Catch Basin018920010 11,700.00 18,000.002,000.001,300.00 16,789.95Each 1,865.559
7Reconstruct Valve Box018920040 4,200.00 6,510.00930.00600.00 3,466.82Each 495.2610

59Reconstruct Manhole018920050 47,200.00 289,100.004,900.00800.00 177,411.23Each 3,006.9711
2Reconstruct Monitoring Well01893010* 1,000.00 2,000.001,000.00500.00 7,914.44Each 3,957.2212

60954Granular Borrow020560020 853,356.00 746,686.5012.2514.00 738,152.94Ton 12.1113
100884Type 1 Geogrid02076010* 262,298.40 332,917.203.302.60 326,864.16sq yd 3.2414
100884Type 2 Geogrid02076020* 403,536.00 504,420.005.004.00 463,057.56sq yd 4.5915

93Remove Concrete Waterway02221000* 2,161.32 3,162.0034.0023.24 975.57ft 10.4916
1Remove  Out Building and Foundation Only - 02221001* 7,000.00 4,800.004,800.007,000.00 4,400.79Each 4,400.7917

Parcel #37

1Remove Building, Basement, and Foundation - 02221001D 15,000.00 5,900.005,900.0015,000.00 4,400.79Parcel 4,400.7918
Parcel #24

1Remove  Out Building and Foundation Only - 02221002* 7,000.00 9,700.009,700.007,000.00 4,400.79Each 4,400.7919
Parcel #64

2Remove Box Culvert022210020 38,600.00 20,000.0010,000.0019,300.00 25,877.30Each 12,938.6520
19Remove Manhole022210025 6,329.66 19,000.001,000.00333.14 4,733.47Each 249.1321
1Remove Building, Basement, and Foundation - 02221002D 15,000.00 8,400.008,400.0015,000.00 4,400.79Parcel 4,400.7922

Parcel #26

1Remove  Out Building and Foundation Only - 02221003* 7,000.00 5,500.005,500.007,000.00 4,400.79Each 4,400.7923
Parcel #90

17Remove Catch Basin022210030 6,800.00 3,060.00180.00400.00 4,149.87Each 244.1124
4Remove Diversion Box022210035 1,800.00 2,040.00510.00450.00 987.04Each 246.7625
1Remove Building, Basement, and Foundation - 02221003D 15,000.00 4,500.004,500.0015,000.00 4,400.79Parcel 4,400.7926

Parcel #10

1Remove Building, Basement, and Foundation - 02221004D 15,000.00 7,800.007,800.0015,000.00 4,400.79Parcel 4,400.7927
Parcel #31

10Remove Concrete Retaining Wall02221005* 1,000.00 374.0037.40100.00 1,696.00ft 169.6028
1Remove Building, Basement, and Foundation - 02221005D 15,000.00 7,600.007,600.0015,000.00 4,400.79Parcel 4,400.7929
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Parcel #(UDOT OWNED)

1Remove Tree (approx. 260 Trees)02221005P 44,200.00 70,000.0070,000.0044,200.00 59,062.12Lump 59,062.1230
1Remove Building, Basement, and Foundation - 02221006D 15,000.00 6,800.006,800.0015,000.00 4,400.79Parcel 4,400.7931

Parcel #40

1Remove Building, Basement, and Foundation - 02221007D 15,000.00 6,400.006,400.0015,000.00 4,400.79Parcel 4,400.7932
Parcel #43

5578Remove Fence022210080 9,761.50 5,578.001.001.75 5,968.46ft 1.0733
1Remove Building, Basement, and Foundation - 02221008D 15,000.00 8,400.008,400.0015,000.00 4,400.79Parcel 4,400.7934

Parcel #45

7488Remove Pipe Culvert022210095 172,224.00 35,568.004.7523.00 46,575.36ft 6.2235
1Remove Building, Basement, and Foundation - 02221009D 15,000.00 7,600.007,600.0015,000.00 4,400.79Parcel 4,400.7936

Parcel #47

1Remove Building, Basement, and Foundation - 02221010D 15,000.00 6,400.006,400.0015,000.00 4,400.79Parcel 4,400.7937
Parcel #49

1Remove Building, Basement, and Foundation - 02221011D 15,000.00 9,000.009,000.0015,000.00 4,400.79Parcel 4,400.7938
Parcel #50

11414Remove Concrete Flatwork02221011P 17,121.00 4,565.600.401.50 5,136.30sq ft 0.4539
10894Remove Concrete Curb and Gutter022210125 35,405.50 11,438.701.053.25 25,818.78ft 2.3740

1Remove Concrete Barrier02221012P 100.00 250.00250.00100.00 472.37Each 472.3741
1Remove Building, Basement, and Foundation - 02221013D 15,000.00 7,800.007,800.0015,000.00 4,400.79Parcel 4,400.7942

Parcel #54

1Remove Raised Island022210145 2,000.00 9,900.009,900.002,000.00 11.08Lump 11.0843
1Remove Building, Basement, and Foundation - 02221014D 15,000.00 6,200.006,200.0015,000.00 4,400.79Parcel 4,400.7944

Parcel #56

1Remove Building, Basement, and Foundation - 02221015D 15,000.00 7,700.007,700.0015,000.00 4,400.79Parcel 4,400.7945
Parcel #78

1Remove Building, Basement, and Foundation - 02221016D 15,000.00 8,000.008,000.0015,000.00 4,400.79Parcel 4,400.7946
Parcel #80

1Remove Building, Basement, and Foundation - 02221017D 15,000.00 9,600.009,600.0015,000.00 4,400.79Parcel 4,400.7947
Parcel #81

1Remove Building, Basement, and Foundation - 02221018D 15,000.00 4,700.004,700.0015,000.00 4,400.79Parcel 4,400.7948
Parcel #(UDOT OWNED)

1Remove Building, Basement, and Foundation - 02221019D 15,000.00 6,200.006,200.0015,000.00 4,400.79Parcel 4,400.7949
Parcel #(UDOT OWNED)

1Remove Building, Basement, and Foundation - 02221022D 15,000.00 5,000.005,000.0015,000.00 4,400.79Parcel 4,400.7950
Parcel #94

1Remove Building, Basement, and Foundation - 02221025D 15,000.00 8,500.008,500.0015,000.00 4,400.79Parcel 4,400.7951
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Parcel #98

1Remove Building, Basement, and Foundation - 02221026D 15,000.00 12,000.0012,000.0015,000.00 4,400.79Parcel 4,400.7952
Parcel #99

1Remove Building, Basement, and Foundation - 02221028D 15,000.00 8,700.008,700.0015,000.00 4,400.79Parcel 4,400.7953
Parcel #101

1Remove Building, Basement, and Foundation - 02221029D 15,000.00 9,700.009,700.0015,000.00 4,400.79Parcel 4,400.7954
Parcel #105

1Remove Building, Basement, and Foundation - 02221030D 15,000.00 10,000.0010,000.0015,000.00 4,400.79Parcel 4,400.7955
Parcel #108

1Remove Building, Basement, and Foundation - 02221031D 15,000.00 13,000.0013,000.0015,000.00 4,400.79Parcel 4,400.7956
Parcel #118

1Remove Building, Basement, and Foundation - 02221032D 15,000.00 7,400.007,400.0015,000.00 4,400.79Parcel 4,400.7957
Parcel #116

46470Remove Concrete Sidewalk02221110P 185,880.00 19,517.400.424.00 20,911.50sq ft 0.4558
4032Remove Concrete Driveway02221115P 38,304.00 1,693.440.429.50 1,814.40sq ft 0.4559

1Clearing and Grubbing022310010 25,000.00 60,000.0060,000.0025,000.00 35,095.82Lump 35,095.8260
74050Roadway Excavation (Plan Quantity)023160020 1,332,900.00 666,450.009.0018.00 693,848.50cu yd 9.3761

100Potholing Utilities02317000* 40,000.00 22,000.00220.00400.00 22,597.00Each 225.9762
15548 inch Steel Casing02445048* 93,000.00 93,000.00600.00600.00 72,412.90ft 467.1863
15572 inch Steel Casing02445072* 139,500.00 129,425.00835.00900.00 107,618.05ft 694.3164
6436 Inch Culvert, Reinforced Concrete, Class A026101216 5,760.00 8,000.00125.0090.00 10,510.08ft 164.2265

438518 Inch Irrigation/Storm Drain, Class A, 026101352 232,405.00 228,020.0052.0053.00 269,809.05ft 61.5366
smooth

105524 Inch Irrigation/Storm Drain, Class A, 026101354 67,520.00 61,190.0058.0064.00 65,737.05ft 62.3167
smooth

263530 Inch Irrigation/Storm Drain, Class A, 026101356 197,625.00 176,545.0067.0075.00 179,891.45ft 68.2768
smooth

285236 Inch Irrigation/Storm Drain, Class A, 026101358 256,680.00 205,344.0072.0090.00 223,140.48ft 78.2469
smooth

263042 Inch Irrigation/Storm Drain, Class A, 026101362 289,300.00 226,180.0086.00110.00 214,476.50ft 81.5570
smooth

9348 Inch Irrigation/Storm Drain, Class A, 026101364 13,950.00 14,973.00161.00150.00 13,218.09ft 142.1371
smooth

7529 x 45 Inch - Concrete Elliptical Pipe, 026101502 10,500.00 9,825.00131.00140.00 13,963.50ft 186.1872
Irrigation/Storm Drain Class A

1Screw Gate and Frame 18 inch026110050 3,000.00 2,100.002,100.003,000.00 1,010.25Each 1,010.2573
1Manhole02612010* 2,500.00 4,500.004,500.002,500.00 1,286.91Each 1,286.9174
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95' Manhole02612020* 27,000.00 40,500.004,500.003,000.00 31,836.15Each 3,537.3575
109Catch Basin02633010P 381,500.00 370,600.003,400.003,500.00 333,023.34Each 3,055.2676

1Pond Outlet Structure02633015P 5,000.00 8,300.008,300.005,000.00 9,541.24Each 9,541.2477
10Manhole Frame and Solid Cover026350030 5,500.00 2,750.00275.00550.00 6,469.40Each 646.9478

109Rectangular Grate And Frame (Bicycle Safe 026350040 81,750.00 57,770.00530.00750.00 73,458.37Each 673.9379
Grating)

43849Untreated Base Course   3/4 inch or  1 inch 027210070 920,829.00 1,096,225.0025.0021.00 586,261.13Ton 13.3780
Max

201HMA - 1/2 inch027410050 24,120.00 80,400.00400.00120.00 35,474.49Ton 176.4981
50977HMA - 3/4 inch027410060 3,823,275.00 5,097,700.00100.0075.00 5,908,234.30Ton 115.9082

226Liquid Asphalt MC-70 or MC-250027480010 144,640.00 226.001.00640.00 255.38Ton 1.1383
1208Portland Cement Concrete Pavement 10 inch 02752002P 10,872.00 142,544.00118.009.00 65,558.16sq yd 54.2784

Thick

2100Remove Pavement Markings027650030 2,100.00 5,775.002.751.00 5,943.00ft 2.8385
210Remove Pavement Markings027650040 8,400.00 5,670.0027.0040.00 5,936.70Each 28.2786
39Pavement Marking Paint027650050 1,560.00 1,482.0038.0040.00 1,543.23gal 39.5787

316264 inch Pavement Marking Tape - White027680005 86,971.50 72,739.802.302.75 80,330.04ft 2.5488
191226 inch Pavement Marking Tape - White02768000P 90,829.50 59,278.203.104.75 64,249.92ft 3.3689
55248 inch Pavement Marking Tape - White027680010 27,620.00 30,382.005.505.00 33,751.64ft 6.1190

271354 inch Pavement Marking Tape - Yellow027680015 74,621.25 62,410.502.302.75 68,922.90ft 2.5491
2448 inch Pavement Marking Tape - Yellow027680020 1,220.00 1,342.005.505.00 1,490.84ft 6.1192
770Pavement Message (Preformed 027680105 115,946.60 115,500.00150.00150.58 74,782.40Each 97.1293

Thermoplastic)

1423Concrete Mow Strip02771000P 8,538.00 18,499.0013.006.00 11,255.93ft 7.9194
11804Concrete Curb Type B5-Modified02771001P 200,668.00 224,276.0019.0017.00 168,443.08ft 14.2795
20601Concrete Curb and Gutter Type B1027710025 401,719.50 267,813.0013.0019.50 263,692.80ft 12.8096
1154Concrete Curb and Gutter Type B1--Modified02771003P 21,349.00 21,926.0019.0018.50 14,771.20ft 12.8097

12281Concrete Driveway Flared,  6 inch  Thick027710040 70,615.75 46,667.803.805.75 54,527.64sq ft 4.4498
3967Concrete Driveway Flared,  7 inch  Thick027710045 27,769.00 15,471.303.907.00 18,763.91sq ft 4.7399
277Concrete Driveway Open,  7 inch  Thick027710055 2,354.50 1,080.303.908.50 1,324.06sq ft 4.78100
70Pedestrian Access Ramp027710059 133,000.00 61,600.00880.001,900.00 66,416.70Each 948.81101
18Plowable End Section027710100 13,500.00 13,500.00750.00750.00 11,193.30Each 621.85102

146Concrete Waterway02771050P 3,650.00 12,410.0085.0025.00 7,367.16ft 50.46103
116978Concrete Sidewalk027760010 526,401.00 304,142.802.604.50 401,234.54sq ft 3.43104
13066Concrete Flatwork  6 inch  thick027760040 51,610.70 48,997.503.753.95 58,013.04sq ft 4.44105
5952Open Graded Surface Course027860010 267,840.00 773,760.00130.0045.00 841,255.68Ton 141.34106
369Asphalt Binder PG  64-34027860020 202,950.00 3.690.01550.00 416.97Ton 1.13107
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2316 ft Chain Link Fence, Type IV028210038 4,158.00 11,319.0049.0018.00 11,660.88ft 50.48108
1Chain Link Gate, H= 6 ft  X  W= 6 ft028210060 400.00 1,500.001,500.00400.00 1,596.46Each 1,596.46109
1Chain Link Gate, H= 6 ft  X  W= 12 ft028210084 670.00 2,150.002,150.00670.00 2,225.09Each 2,225.09110

2990Temporary 6' Chain Link fence02821020* 16,445.00 19,435.006.505.50 20,511.40ft 6.86111
92Retaining Wall - Cast-in-Place02826001* 5,980.00 11,040.00120.0065.00 5,616.60sq ft 61.05112

2079Precast Solid Wall - 8 ft02861002* 259,875.00 332,640.00160.00125.00 352,598.40ft 169.60113
1992Precast Retaining/Solid Wall - 8 ft02861003* 348,600.00 348,600.00175.00175.00 337,843.20ft 169.60114
487Precast Retaining/Solid Wall - 42 Inches02861007* 48,700.00 87,660.00180.00100.00 82,595.20ft 169.60115

2Sign Type A-1, 30 inch X 12 inch02891002* 500.00 174.0087.00250.00 1,318.32Each 659.16116
14Sign Type A-1, 12 Inch X 36 Inch028910028 3,150.00 7,000.00500.00225.00 9,338.98Each 667.07117
12Sign Type A-1, 18 Inch X 24 Inch02891003* 2,220.00 1,020.0085.00185.00 7,815.00Each 651.25118
16Sign Type A-1,  21 inch  X  15 inch028910030 4,000.00 1,200.0075.00250.00 10,347.52Each 646.72119
4Sign Type A-1,  24 inch  X  12 inch028910040 578.20 1,440.00360.00144.55 2,614.04Each 653.51120
2Sign Type A-1,  24 inch  X  18 inch028910045 370.00 780.00390.00185.00 1,311.54Each 655.77121

11Sign Type A-1,  24 inch  X  30 inch028910050 3,025.00 5,610.00510.00275.00 7,686.03Each 698.73122
20Sign Type A-1,  30 inch  X  24 inch028910055 5,500.00 8,000.00400.00275.00 13,974.60Each 698.73123
10Sign Type A-1, 36 Inch X 12 Inch02891006* 2,250.00 3,450.00345.00225.00 6,670.70Each 667.07124
4Sign Type A-1,  30 inch  X  30 inch028910060 1,500.00 2,000.00500.00375.00 2,926.08Each 731.52125
2Sign Type A-1, 44 Inch X 40 Inch02891007* 950.00 1,320.00660.00475.00 1,668.82Each 834.41126

19Sign Type A-2,  24 inch  X  12 inch028910095 2,850.00 1,444.0076.00150.00 13,318.81Each 700.99127
17Sign Type A-2,  30 inch  X  30 inch028910115 5,780.00 9,350.00550.00340.00 12,724.16Each 748.48128
19Sign Type A-2,  36 inch  X  36 inch028910120 10,450.00 12,920.00680.00550.00 15,510.08Each 816.32129
60Remove Sign Less Than 20 Square Feet028910270 5,340.00 4,980.0083.0089.00 10,176.00Each 169.60130
33Relocate Sign Less Than 20 Square Feet028910285 6,600.00 7,920.00240.00200.00 16,790.07Each 508.79131

6375Rotomilling - 1 Inch029610020 12,750.00 12,750.002.002.00 7,203.75sq yd 1.13132
81Metal Railing03313000* 4,981.50 2,187.0027.0061.50 5,495.04ft 67.84133

2430Impermeable Membrane07105001P 9,720.00 3,645.001.504.00 13,729.50sq ft 5.65134
1Relocate Light Pole16525001P 2,000.00 3,000.003,000.002,000.00 1,130.63Each 1,130.63135

                                                                                          Subtotal 24,476,841.38 15,948,705.75 16,764,809.92

Canal)

135Granular Backfill Borrow (Plan Quantity)020560025 8,100.00 10,530.0078.0060.00 2,355.75cu yd 17.45136
76511Reinforcing Steel - Coated032110015 91,813.20 99,464.301.301.20 123,947.82lb 1.62137

1Structural Concrete(Est. Lump Qty: 396 cu 03310001D 217,800.00 280,000.00280,000.00217,800.00 137,282.18Lump 137,282.18138
yd)

                                                                                          Subtotal 317,713.20 389,994.30 263,585.75

Canal)
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215Granular Backfill Borrow (Plan Quantity)020560025 12,900.00 16,770.0078.0060.00 3,657.15cu yd 17.01139
65763Reinforcing Steel - Coated032110015 78,915.60 85,491.901.301.20 106,536.06lb 1.62140

1Structural Concrete(Est. Lump Qty: 385 cu 03310001D 211,750.00 290,000.00290,000.00211,750.00 133,621.71Lump 133,621.71141
yd)

1Structural Steel(Est. Lump Qty: 5070 lb)05120001D 15,210.00 20,000.0020,000.0015,210.00 18,019.49Lump 18,019.49142
                                                                                          Subtotal 318,775.60 412,261.90 261,834.41

30 - LANDSCAPING Temporary Erosion Control

37Check Dam (6" Bag - Stone Filled)01571002* 555.00 5,365.00145.0015.00 2,396.49Each 64.77143
340Silt Fence015710030 1,870.00 1,020.003.005.50 1,152.60ft 3.39144
149Drop-Inlet Barrier (6" Bag - Stone Filled)01571006* 596.00 2,980.0020.004.00 2,576.21ft 17.29145

                                                                                          Subtotal 3,021.00 9,365.00 6,125.30

50 - SIGNALS Traffic Signal Systems

1Traffic Signal System 10400 South & 02892010P 125,000.00 125,000.00125,000.00125,000.00 118,405.84Lump 118,405.84146
Bangerter Hwy

1Traffic Signal System 10400 South & 3385 02892020P 35,000.00 40,000.0040,000.0035,000.00 52,434.32Lump 52,434.32147
West

1Traffic Signal System 10400 South & 3200 02892030P 113,000.00 80,000.0080,000.00113,000.00 87,637.76Lump 87,637.76148
West

1Traffic Signal System 10400 South & 2700 02892040P 114,000.00 81,000.0081,000.00114,000.00 91,375.63Lump 91,375.63149
West

1Traffic Signal System 10400 South & 2200 02892050P 110,000.00 80,000.0080,000.00110,000.00 131,441.06Lump 131,441.06150
West

1Traffic Signal System 10400 South & 2010 02892060P 20,000.00 11,000.0011,000.0020,000.00 7,898.62Lump 7,898.62151
West (Underground Only)

1Traffic Signal System 10400 South & 02892070P 15,000.00 12,000.0012,000.0015,000.00 5,752.66Lump 5,752.66152
Redwood Rd

                                                                                          Subtotal 532,000.00 429,000.00 494,945.89

60 - LIGHTING Decorative Lighting System

16Lighting Power Source165250015 48,000.00 73,600.004,600.003,000.00 27,023.84Each 1,688.99153
1Highway Lighting System Circuit A16525002P 26,790.00 28,000.0028,000.0026,790.00 23,324.99Lump 23,324.99154
1Highway Lighting System Circuit B16525004P 26,790.00 25,000.0025,000.0026,790.00 20,046.15Lump 20,046.15155
1Highway Lighting System Circuit C16525006P 22,965.00 25,000.0025,000.0022,965.00 22,802.64Lump 22,802.64156
1Highway Lighting System Circuit D16525008P 23,715.00 26,000.0026,000.0023,715.00 23,249.24Lump 23,249.24157
1Highway Lighting System Circuit E16525010P 23,595.00 26,000.0026,000.0023,595.00 23,334.04Lump 23,334.04158
1Highway Lighting System Circuit F16525012P 23,970.00 26,000.0026,000.0023,970.00 23,789.68Lump 23,789.68159
1Highway Lighting System Circuit G16525014P 26,790.00 29,000.0029,000.0026,790.00 26,457.98Lump 26,457.98160
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1Highway Lighting System Circuit H16525016P 21,720.00 25,000.0025,000.0021,720.00 21,627.91Lump 21,627.91161
1Highway Lighting System Circuit J16525018P 19,155.00 22,000.0022,000.0019,155.00 16,396.46Lump 16,396.46162
1Highway Lighting System Circuit K16525020P 26,790.00 30,000.0030,000.0026,790.00 26,659.23Lump 26,659.23163
1Highway Lighting System Circuit L16525022P 22,965.00 25,000.0025,000.0022,965.00 19,693.40Lump 19,693.40164
1Highway Lighting System Circuit M16525024P 26,790.00 29,000.0029,000.0026,790.00 26,448.93Lump 26,448.93165
1Highway Lighting System Circuit N16525026P 19,155.00 22,000.0022,000.0019,155.00 16,386.28Lump 16,386.28166
1Highway Lighting System Circuit P16525028P 26,790.00 27,000.0027,000.0026,790.00 25,733.25Lump 25,733.25167
1Highway Lighting System Circuit R16525030P 25,000.00 25,000.0025,000.0025,000.00 23,140.70Lump 23,140.70168
1Highway Lighting System Circuit S16525032P 25,000.00 25,000.0025,000.0025,000.00 18,627.21Lump 18,627.21169

97Installation of City Furnished Material16525040P 77,600.00 48,500.00500.00800.00 51,916.34Each 535.22170
                                                                                          Subtotal 513,580.00 537,100.00 436,658.27

70 - ATMS ATMS System

1Fiber Optic Communication System135940010 246,130.00 285,000.00285,000.00246,130.00 343,714.93Lump 343,714.93171
                                                                                          Subtotal 246,130.00 285,000.00 343,714.93

75 - MISC BID Culinary Water System

39Salvage Water Meter02082003* 23,400.00 5,070.00130.00600.00 8,475.09Each 217.31172
18Salvage Fire Hydrant02083002* 21,600.00 4,950.00275.001,200.00 7,840.08Each 435.56173
20Fire Hydrant Assembly02083010* 110,000.00 166,000.008,300.005,500.00 76,062.80Each 3,803.14174
2Relocate Fire Hydrant Assembly02083020* 9,000.00 10,000.005,000.004,500.00 3,194.20Each 1,597.10175
2Remove Manhole022210025 3,000.00 1,920.00960.001,500.00 1,616.84Each 808.42176

3900Remove Water Line02221025* 78,000.00 48,750.0012.5020.00 28,197.00ft 7.23177
2900Remove Asbestos Cement Water Line02221028* 145,000.00 62,350.0021.5050.00 63,858.00ft 22.02178
6700Stabilize Abandoned Pipe02223010* 40,200.00 36,850.005.506.00 49,580.00ft 7.40179

7524 inch Steel Casing02445010* 21,000.00 18,750.00250.00280.00 20,362.50ft 271.50180
32036 inch Steel Casing02445020* 128,000.00 304,000.00950.00400.00 186,028.80ft 581.34181
19036 inch Steel Casing (Jack and Bore)02445025* 285,000.00 190,000.001,000.001,500.00 141,071.20ft 742.48182
1606 inch Water Line02511006* 6,400.00 16,000.00100.0040.00 84,086.40ft 525.54183

18508 inch Water Line02511008* 83,250.00 68,450.0037.0045.00 129,111.50ft 69.79184
290012 inch Water Line02511012* 145,000.00 113,100.0039.0050.00 125,483.00ft 43.27185
245014 inch Water Line02511014* 191,100.00 171,500.0070.0078.00 181,594.00ft 74.12186
160016 inch Water Line02511016* 136,000.00 114,400.0071.5085.00 116,688.00ft 72.93187

6016 inch FPVC Water Line02511017* 7,200.00 7,920.00132.00120.00 10,981.80ft 183.03188
370020 inch Water Line02511020* 370,000.00 353,350.0095.50100.00 380,619.00ft 102.87189
985030 inch Water Line02511030* 1,674,500.00 1,625,250.00165.00170.00 1,541,426.50ft 156.49190
140030 inch FPVC Water Line02511031* 322,000.00 392,000.00280.00230.00 437,990.00ft 312.85191
16030 inch Water Line Joint Restraint Pipe02511032* 32,000.00 37,600.00235.00200.00 29,497.60ft 184.36192

7Loop Water Line02511050* 21,000.00 42,000.006,000.003,000.00 48,033.44Each 6,861.92193
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23Water Service02511060* 34,500.00 24,150.001,050.001,500.00 33,555.85Each 1,458.95194
26Water Service with Meter02511065* 65,000.00 59,800.002,300.002,500.00 70,067.14Each 2,694.89195
2Relocate Water Meter02511068* 2,400.00 2,800.001,400.001,200.00 2,917.84Each 1,458.92196
1Hot Tap02511200* 6,000.00 12,000.0012,000.006,000.00 12,889.51Each 12,889.51197

35Salvage Water Valve02511300* 24,500.00 6,125.00175.00700.00 8,182.30Each 233.78198
2Relocate Water Valve02511305* 1,600.00 2,600.001,300.00800.00 2,984.48Each 1,492.24199

188 inch Gate Valve02511308* 27,000.00 39,600.002,200.001,500.00 28,140.66Each 1,563.37200
1012 inch Gate Valve02511312* 28,000.00 31,000.003,100.002,800.00 26,000.10Each 2,600.01201
714 inch Butterfly Valve02511314* 21,000.00 21,700.003,100.003,000.00 18,219.11Each 2,602.73202
316 inch Butterfly Valve02511316* 12,000.00 10,500.003,500.004,000.00 13,508.16Each 4,502.72203
720 inch Butterfly Valve02511320* 36,400.00 34,300.004,900.005,200.00 30,266.32Each 4,323.76204

1530 inch Butterfly Valve02511330* 210,000.00 187,500.0012,500.0014,000.00 183,095.70Each 12,206.38205
13Combination Air Vacuum Valve Assembly02511500* 52,000.00 61,100.004,700.004,000.00 77,700.87Each 5,976.99206

670Portland Cement Concrete Pavement Repair02752030P 107,200.00 134,000.00200.00160.00 36,360.90sq yd 54.27207
                                                                                          Subtotal 4,480,250.00 4,417,385.00 4,215,686.69

75 - MISC BID ENHANCEMENT

8865Stamped Colored Concrete02777000* 106,380.00 57,622.506.5012.00 42,640.65sq ft 4.81208
1Pressurized Irrigation System POC A02812001P 88,800.00 51,000.0051,000.0088,800.00 51,104.69Lump 51,104.69209
1Pressurized Irrigation System POC B02812002P 78,300.00 50,000.0050,000.0078,300.00 49,171.30Lump 49,171.30210
1Pressurized Irrigation System POC C02821003P 77,400.00 49,000.0049,000.0077,400.00 48,933.86Lump 48,933.86211
1Pressurized Irrigation System POC D02821004P 79,200.00 56,000.0056,000.0079,200.00 44,815.64Lump 44,815.64212
1Pressurized Irrigation System POC E02821005P 80,400.00 54,000.0054,000.0080,400.00 50,039.63Lump 50,039.63213
1Pressurized Irrigation System POC F02821006P 89,000.00 57,000.0057,000.0089,000.00 53,996.85Lump 53,996.85214
1Pressurized Irrigation System POC G02821007P 76,800.00 47,000.0047,000.0076,800.00 43,730.68Lump 43,730.68215
1Pressurized Irrigation System POC H02821008P 73,600.00 48,000.0048,000.0073,600.00 47,475.35Lump 47,475.35216

1327Shredded Bark Mulch02911000* 7,962.00 995.250.756.00 40,128.48sq ft 30.24217
22Wood Fiber Mulch029110015 1,100.00 33,000.001,500.0050.00 1.541000sqft 0.07218
22Broadcast Seed029220040 440.00 14,080.00640.0020.00 1.981000sqft 0.09219

95719Turf Sod029220060 143,578.50 67,003.300.701.50 72,746.44sq ft 0.76220
120Plant - No. 1 Container02932003P 3,000.00 1,380.0011.5025.00 1,351.20Each 11.26221
40Plant - No. 5 Container02932005P 2,000.00 1,520.0038.0050.00 1,334.00Each 33.35222
41Plant - 1-1/2 inch Caliper02932009P 12,300.00 11,275.00275.00300.00 9,225.00Each 225.00223
1Establishment Period02936001P 5,000.00 1,690.001,690.005,000.00 19,842.64Lump 19,842.64224

                                                                                          Subtotal 925,260.50 600,566.05 576,539.93

75 - MISC BID Secondary Water System

43406 inch PVC C-900 Pipe (Purple)02511006* 195,300.00 88,970.0020.5045.00 95,523.40ft 22.01225
4508 inch PVC C-900 Pipe (Purple)02511008* 24,750.00 12,825.0028.5055.00 13,644.00ft 30.32226



07/28/2008 Page 19 of 40

CONDIE CONSTRUCTION 
COMPANY, INC.
325 N 950 W
SPRINGVILLE,UT 84663

Project No: HPP-0151(2)0
Project Name: 10400 S; Bangerter Hwy to Redwood Road
Desc of Construction: Widen to Four Lanes
Estimate Completion date on or before 09/15/2009
County: SALT LAKE (35)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

465012 inch PVC C-900 Pipe (Purple)02511612* 292,950.00 192,975.0041.5063.00 175,444.50ft 37.73227
257016 inch PVC C-905 Pipe (Purple)02511616* 208,170.00 159,340.0062.0081.00 205,522.90ft 79.97228

3016 inch Steel Pipe02511617* 3,000.00 6,600.00220.00100.00 5,471.10ft 182.37229
278018 inch PVC C-905 Pipe (Purple)02511618* 325,260.00 191,820.0069.00117.00 176,335.40ft 63.43230

106 inch Gate Valve02511620* 13,000.00 17,500.001,750.001,300.00 10,554.10Each 1,055.41231
112 inch Gate Valve02511622* 2,800.00 3,100.003,100.002,800.00 2,525.59Each 2,525.59232

1812 inch Wafer Style Butterfly Valve02511623* 54,000.00 35,100.001,950.003,000.00 24,262.92Each 1,347.94233
416 inch Butterfly Valve02511624* 16,000.00 15,200.003,800.004,000.00 13,044.40Each 3,261.10234
1Sec. Water Combination Air Vacuum Valve02511626* 4,000.00 2,700.002,700.004,000.00 3,083.29Each 3,083.29235
216 inch PVC to 16 inch Steel Transition 02511664* 5,000.00 2,200.001,100.002,500.00 4,873.70Each 2,436.85236

Coupling

19Connect to Existing Ditch or Culvert02511670* 9,500.00 99,750.005,250.00500.00 39,054.50Each 2,055.50237
3018 Inch Culvert, Reinforced Concrete, Class A026101210 1,590.00 1,425.0047.5053.00 3,636.60ft 121.22238

87024 Inch Irrigation/Storm Drain, Class A, 026101354 55,680.00 52,635.0060.5064.00 43,874.10ft 50.43239
smooth

1Hand-slide Gate 18 inch026110015 250.00 685.00685.00250.00 277.73Each 277.73240
2Screw Gate and Frame 18 inch026110050 6,000.00 2,700.001,350.003,000.00 3,862.38Each 1,931.19241

16Concrete Drainage Structure02633010P 30,400.00 32,000.002,000.001,900.00 24,468.00Each 1,529.25242
5Diversion Box Solid Cover and Frame Type C026350015 8,000.00 6,250.001,250.001,600.00 11,620.05Each 2,324.01243
1Solid Cover and Frame026350020 600.00 1,125.001,125.00600.00 1,570.81Each 1,570.81244

15Rectangular Grate And Frame (Bicycle Safe 026350040 11,250.00 6,975.00465.00750.00 25,075.65Each 1,671.71245
Grating)

                                                                                          Subtotal 1,267,500.00 931,875.00 883,725.12

75 - MISC BID Underground Utility Work

370002 inch PVC Schedule 40 (Gray)16132002* 338,550.00 203,500.005.509.15 204,980.00ft 5.54246
77103 inch PVC Schedule 40 (Gray)16132003* 72,088.50 50,115.006.509.35 49,652.40ft 6.44247

200204 inch PVC Schedule 40 (Gray)16132004* 204,204.00 145,145.007.2510.20 143,743.60ft 7.18248
100206 inch PVC Schedule 40 (Gray)16132006* 125,250.00 91,182.009.1012.50 90,681.00ft 9.05249
29006 inch Fiberglass Conduit16132008* 52,200.00 40,600.0014.0018.00 39,730.00ft 13.70250

563 inch Sweep16132013* 14,000.00 11,480.00205.00250.00 11,459.84Each 204.64251
94 inch Sweep16132014* 2,340.00 2,925.00325.00260.00 2,879.73Each 319.97252

516 inch Sweep16132016* 14,280.00 26,520.00520.00280.00 26,121.18Each 512.18253
19Electrical Equipment Grading16132099* 9,500.00 12,825.00675.00500.00 10,590.60Each 557.40254
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                                                                                          Subtotal 832,412.50 584,292.00 579,838.35

Total: 33,913,484.18 24,545,545.00 24,827,464.56

Percent of Engineer's Estimate: 73.21 %72.38 %
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10 - ROADWAY

10000Equal Opportunity Training00830001U 100,000.00 100,000.0010.0010.00 100,000.00Hour 10.001
1Mobilization012850010 6,367,546.00 1,860,000.001,860,000.006,367,546.00 2,780,100.00Lump 2,780,100.002
1Public Information Services013150010 100,000.00 66,000.0066,000.00100,000.00 165,000.00Lump 165,000.003
1Maintenance of Traffic01554000* 1,500,000.00 53,000.0053,000.001,500,000.00 165,000.00Lump 165,000.004
1Traffic Control015540005 2,500,000.00 720,000.00720,000.002,500,000.00 800,000.00Lump 800,000.005

2424Dust Control and Watering015720020 24,240.00 12,120.005.0010.00 266,640.001000 gal 110.006
1Preconstruction Survey01721001* 80,000.00 88,000.0088,000.0080,000.00 85,000.00Lump 85,000.007

25Move Mailbox018910020 4,375.00 3,500.00140.00175.00 7,500.00Each 300.008
9Reconstruct Catch Basin018920010 11,700.00 6,570.00730.001,300.00 6,030.00Each 670.009
7Reconstruct Valve Box018920040 4,200.00 2,170.00310.00600.00 2,380.00Each 340.0010

59Reconstruct Manhole018920050 47,200.00 365,800.006,200.00800.00 259,600.00Each 4,400.0011
2Reconstruct Monitoring Well01893010* 1,000.00 1,080.00540.00500.00 680.00Each 340.0012

60954Granular Borrow020560020 853,356.00 700,971.0011.5014.00 792,402.00Ton 13.0013
100884Type 1 Geogrid02076010* 262,298.40 312,740.403.102.60 353,094.00sq yd 3.5014
100884Type 2 Geogrid02076020* 403,536.00 534,685.205.304.00 453,978.00sq yd 4.5015

93Remove Concrete Waterway02221000* 2,161.32 446.404.8023.24 465.00ft 5.0016
1Remove  Out Building and Foundation Only - 02221001* 7,000.00 6,600.006,600.007,000.00 6,500.00Each 6,500.0017

Parcel #37

1Remove Building, Basement, and Foundation - 02221001D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0018
Parcel #24

1Remove  Out Building and Foundation Only - 02221002* 7,000.00 6,600.006,600.007,000.00 6,500.00Each 6,500.0019
Parcel #64

2Remove Box Culvert022210020 38,600.00 19,600.009,800.0019,300.00 106,000.00Each 53,000.0020
19Remove Manhole022210025 6,329.66 13,680.00720.00333.14 39,900.00Each 2,100.0021
1Remove Building, Basement, and Foundation - 02221002D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0022

Parcel #26

1Remove  Out Building and Foundation Only - 02221003* 7,000.00 6,600.006,600.007,000.00 6,500.00Each 6,500.0023
Parcel #90

17Remove Catch Basin022210030 6,800.00 6,460.00380.00400.00 7,310.00Each 430.0024
4Remove Diversion Box022210035 1,800.00 2,360.00590.00450.00 4,000.00Each 1,000.0025
1Remove Building, Basement, and Foundation - 02221003D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0026

Parcel #10

1Remove Building, Basement, and Foundation - 02221004D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0027
Parcel #31

10Remove Concrete Retaining Wall02221005* 1,000.00 500.0050.00100.00 1,500.00ft 150.0028
1Remove Building, Basement, and Foundation - 02221005D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0029
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Parcel #(UDOT OWNED)

1Remove Tree (approx. 260 Trees)02221005P 44,200.00 26,000.0026,000.0044,200.00 25,000.00Lump 25,000.0030
1Remove Building, Basement, and Foundation - 02221006D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0031

Parcel #40

1Remove Building, Basement, and Foundation - 02221007D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0032
Parcel #43

5578Remove Fence022210080 9,761.50 6,135.801.101.75 5,578.00ft 1.0033
1Remove Building, Basement, and Foundation - 02221008D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0034

Parcel #45

7488Remove Pipe Culvert022210095 172,224.00 82,368.0011.0023.00 37,440.00ft 5.0035
1Remove Building, Basement, and Foundation - 02221009D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0036

Parcel #47

1Remove Building, Basement, and Foundation - 02221010D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0037
Parcel #49

1Remove Building, Basement, and Foundation - 02221011D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0038
Parcel #50

11414Remove Concrete Flatwork02221011P 17,121.00 5,136.300.451.50 5,707.00sq ft 0.5039
10894Remove Concrete Curb and Gutter022210125 35,405.50 25,056.202.303.25 27,235.00ft 2.5040

1Remove Concrete Barrier02221012P 100.00 450.00450.00100.00 270.00Each 270.0041
1Remove Building, Basement, and Foundation - 02221013D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0042

Parcel #54

1Remove Raised Island022210145 2,000.00 530.00530.002,000.00 2,100.00Lump 2,100.0043
1Remove Building, Basement, and Foundation - 02221014D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0044

Parcel #56

1Remove Building, Basement, and Foundation - 02221015D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0045
Parcel #78

1Remove Building, Basement, and Foundation - 02221016D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0046
Parcel #80

1Remove Building, Basement, and Foundation - 02221017D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0047
Parcel #81

1Remove Building, Basement, and Foundation - 02221018D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0048
Parcel #(UDOT OWNED)

1Remove Building, Basement, and Foundation - 02221019D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0049
Parcel #(UDOT OWNED)

1Remove Building, Basement, and Foundation - 02221022D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0050
Parcel #94

1Remove Building, Basement, and Foundation - 02221025D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0051
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Parcel #98

1Remove Building, Basement, and Foundation - 02221026D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0052
Parcel #99

1Remove Building, Basement, and Foundation - 02221028D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0053
Parcel #101

1Remove Building, Basement, and Foundation - 02221029D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0054
Parcel #105

1Remove Building, Basement, and Foundation - 02221030D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0055
Parcel #108

1Remove Building, Basement, and Foundation - 02221031D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0056
Parcel #118

1Remove Building, Basement, and Foundation - 02221032D 15,000.00 6,600.006,600.0015,000.00 6,500.00Parcel 6,500.0057
Parcel #116

46470Remove Concrete Sidewalk02221110P 185,880.00 20,911.500.454.00 23,235.00sq ft 0.5058
4032Remove Concrete Driveway02221115P 38,304.00 1,814.400.459.50 2,016.00sq ft 0.5059

1Clearing and Grubbing022310010 25,000.00 61,500.0061,500.0025,000.00 60,000.00Lump 60,000.0060
74050Roadway Excavation (Plan Quantity)023160020 1,332,900.00 1,036,700.0014.0018.00 888,600.00cu yd 12.0061

100Potholing Utilities02317000* 40,000.00 27,000.00270.00400.00 80,000.00Each 800.0062
15548 inch Steel Casing02445048* 93,000.00 100,750.00650.00600.00 86,800.00ft 560.0063
15572 inch Steel Casing02445072* 139,500.00 148,800.00960.00900.00 114,700.00ft 740.0064
6436 Inch Culvert, Reinforced Concrete, Class A026101216 5,760.00 8,320.00130.0090.00 7,680.00ft 120.0065

438518 Inch Irrigation/Storm Drain, Class A, 026101352 232,405.00 241,175.0055.0053.00 311,335.00ft 71.0066
smooth

105524 Inch Irrigation/Storm Drain, Class A, 026101354 67,520.00 74,905.0071.0064.00 70,685.00ft 67.0067
smooth

263530 Inch Irrigation/Storm Drain, Class A, 026101356 197,625.00 216,070.0082.0075.00 200,260.00ft 76.0068
smooth

285236 Inch Irrigation/Storm Drain, Class A, 026101358 256,680.00 265,236.0093.0090.00 231,012.00ft 81.0069
smooth

263042 Inch Irrigation/Storm Drain, Class A, 026101362 289,300.00 315,600.00120.00110.00 289,300.00ft 110.0070
smooth

9348 Inch Irrigation/Storm Drain, Class A, 026101364 13,950.00 20,460.00220.00150.00 17,670.00ft 190.0071
smooth

7529 x 45 Inch - Concrete Elliptical Pipe, 026101502 10,500.00 18,750.00250.00140.00 15,000.00ft 200.0072
Irrigation/Storm Drain Class A

1Screw Gate and Frame 18 inch026110050 3,000.00 1,600.001,600.003,000.00 1,900.00Each 1,900.0073
1Manhole02612010* 2,500.00 2,000.002,000.002,500.00 5,800.00Each 5,800.0074
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95' Manhole02612020* 27,000.00 24,300.002,700.003,000.00 33,300.00Each 3,700.0075
109Catch Basin02633010P 381,500.00 337,900.003,100.003,500.00 370,600.00Each 3,400.0076

1Pond Outlet Structure02633015P 5,000.00 6,600.006,600.005,000.00 6,400.00Each 6,400.0077
10Manhole Frame and Solid Cover026350030 5,500.00 7,000.00700.00550.00 2,500.00Each 250.0078

109Rectangular Grate And Frame (Bicycle Safe 026350040 81,750.00 104,640.00960.00750.00 82,840.00Each 760.0079
Grating)

43849Untreated Base Course   3/4 inch or  1 inch 027210070 920,829.00 745,433.0017.0021.00 657,735.00Ton 15.0080
Max

201HMA - 1/2 inch027410050 24,120.00 36,180.00180.00120.00 33,768.00Ton 168.0081
50977HMA - 3/4 inch027410060 3,823,275.00 5,199,654.00102.0075.00 5,607,470.00Ton 110.0082

226Liquid Asphalt MC-70 or MC-250027480010 144,640.00 201,140.00890.00640.00 248.60Ton 1.1083
1208Portland Cement Concrete Pavement 10 inch 02752002P 10,872.00 105,096.0087.009.00 132,880.00sq yd 110.0084

Thick

2100Remove Pavement Markings027650030 2,100.00 5,880.002.801.00 5,670.00ft 2.7085
210Remove Pavement Markings027650040 8,400.00 5,880.0028.0040.00 5,670.00Each 27.0086
39Pavement Marking Paint027650050 1,560.00 1,521.0039.0040.00 1,482.00gal 38.0087

316264 inch Pavement Marking Tape - White027680005 86,971.50 79,065.002.502.75 79,065.00ft 2.5088
191226 inch Pavement Marking Tape - White02768000P 90,829.50 63,102.603.304.75 62,146.50ft 3.2589
55248 inch Pavement Marking Tape - White027680010 27,620.00 33,144.006.005.00 33,144.00ft 6.0090

271354 inch Pavement Marking Tape - Yellow027680015 74,621.25 67,837.502.502.75 67,837.50ft 2.5091
2448 inch Pavement Marking Tape - Yellow027680020 1,220.00 1,464.006.005.00 1,464.00ft 6.0092
770Pavement Message (Preformed 027680105 115,946.60 73,150.0095.00150.58 71,610.00Each 93.0093

Thermoplastic)

1423Concrete Mow Strip02771000P 8,538.00 13,091.609.206.00 12,807.00ft 9.0094
11804Concrete Curb Type B5-Modified02771001P 200,668.00 177,060.0015.0017.00 177,060.00ft 15.0095
20601Concrete Curb and Gutter Type B1027710025 401,719.50 236,911.5011.5019.50 309,015.00ft 15.0096
1154Concrete Curb and Gutter Type B1--Modified02771003P 21,349.00 17,310.0015.0018.50 17,310.00ft 15.0097

12281Concrete Driveway Flared,  6 inch  Thick027710040 70,615.75 40,527.303.305.75 42,983.50sq ft 3.5098
3967Concrete Driveway Flared,  7 inch  Thick027710045 27,769.00 15,074.603.807.00 15,074.60sq ft 3.8099
277Concrete Driveway Open,  7 inch  Thick027710055 2,354.50 1,052.603.808.50 1,052.60sq ft 3.80100
70Pedestrian Access Ramp027710059 133,000.00 84,000.001,200.001,900.00 84,000.00Each 1,200.00101
18Plowable End Section027710100 13,500.00 3,960.00220.00750.00 3,960.00Each 220.00102

146Concrete Waterway02771050P 3,650.00 7,738.0053.0025.00 7,592.00ft 52.00103
116978Concrete Sidewalk027760010 526,401.00 315,840.602.704.50 321,689.50sq ft 2.75104
13066Concrete Flatwork  6 inch  thick027760040 51,610.70 43,117.803.303.95 42,464.50sq ft 3.25105
5952Open Graded Surface Course027860010 267,840.00 315,456.0053.0045.00 797,568.00Ton 134.00106
369Asphalt Binder PG  64-34027860020 202,950.00 479,700.001,300.00550.00 405.90Ton 1.10107
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2316 ft Chain Link Fence, Type IV028210038 4,158.00 6,699.0029.0018.00 11,088.00ft 48.00108
1Chain Link Gate, H= 6 ft  X  W= 6 ft028210060 400.00 890.00890.00400.00 1,500.00Each 1,500.00109
1Chain Link Gate, H= 6 ft  X  W= 12 ft028210084 670.00 890.00890.00670.00 2,100.00Each 2,100.00110

2990Temporary 6' Chain Link fence02821020* 16,445.00 28,106.009.405.50 20,930.00ft 7.00111
92Retaining Wall - Cast-in-Place02826001* 5,980.00 7,728.0084.0065.00 9,200.00sq ft 100.00112

2079Precast Solid Wall - 8 ft02861002* 259,875.00 374,220.00180.00125.00 332,640.00ft 160.00113
1992Precast Retaining/Solid Wall - 8 ft02861003* 348,600.00 358,560.00180.00175.00 318,720.00ft 160.00114
487Precast Retaining/Solid Wall - 42 Inches02861007* 48,700.00 87,660.00180.00100.00 77,920.00ft 160.00115

2Sign Type A-1, 30 inch X 12 inch02891002* 500.00 176.0088.00250.00 96.00Each 48.00116
14Sign Type A-1, 12 Inch X 36 Inch028910028 3,150.00 7,140.00510.00225.00 5,320.00Each 380.00117
12Sign Type A-1, 18 Inch X 24 Inch02891003* 2,220.00 1,068.0089.00185.00 648.00Each 54.00118
16Sign Type A-1,  21 inch  X  15 inch028910030 4,000.00 1,248.0078.00250.00 1,920.00Each 120.00119
4Sign Type A-1,  24 inch  X  12 inch028910040 578.20 1,480.00370.00144.55 800.00Each 200.00120
2Sign Type A-1,  24 inch  X  18 inch028910045 370.00 800.00400.00185.00 840.00Each 420.00121

11Sign Type A-1,  24 inch  X  30 inch028910050 3,025.00 5,720.00520.00275.00 4,510.00Each 410.00122
20Sign Type A-1,  30 inch  X  24 inch028910055 5,500.00 8,200.00410.00275.00 5,000.00Each 250.00123
10Sign Type A-1, 36 Inch X 12 Inch02891006* 2,250.00 3,500.00350.00225.00 4,500.00Each 450.00124
4Sign Type A-1,  30 inch  X  30 inch028910060 1,500.00 2,040.00510.00375.00 1,720.00Each 430.00125
2Sign Type A-1, 44 Inch X 40 Inch02891007* 950.00 1,340.00670.00475.00 1,320.00Each 660.00126

19Sign Type A-2,  24 inch  X  12 inch028910095 2,850.00 1,463.0077.00150.00 1,615.00Each 85.00127
17Sign Type A-2,  30 inch  X  30 inch028910115 5,780.00 9,520.00560.00340.00 7,140.00Each 420.00128
19Sign Type A-2,  36 inch  X  36 inch028910120 10,450.00 13,110.00690.00550.00 10,450.00Each 550.00129
60Remove Sign Less Than 20 Square Feet028910270 5,340.00 4,980.0083.0089.00 2,580.00Each 43.00130
33Relocate Sign Less Than 20 Square Feet028910285 6,600.00 8,250.00250.00200.00 6,270.00Each 190.00131

6375Rotomilling - 1 Inch029610020 12,750.00 7,968.751.252.00 8,287.50sq yd 1.30132
81Metal Railing03313000* 4,981.50 13,770.00170.0061.50 7,371.00ft 91.00133

2430Impermeable Membrane07105001P 9,720.00 13,608.005.604.00 12,150.00sq ft 5.00134
1Relocate Light Pole16525001P 2,000.00 5,600.005,600.002,000.00 2,000.00Each 2,000.00135

                                                                                          Subtotal 24,476,841.38 17,593,913.05 19,041,850.70

Canal)

135Granular Backfill Borrow (Plan Quantity)020560025 8,100.00 3,780.0028.0060.00 4,725.00cu yd 35.00136
76511Reinforcing Steel - Coated032110015 91,813.20 99,464.301.301.20 107,115.40lb 1.40137

1Structural Concrete(Est. Lump Qty: 396 cu 03310001D 217,800.00 230,000.00230,000.00217,800.00 249,480.00Lump 249,480.00138
yd)

                                                                                          Subtotal 317,713.20 333,244.30 361,320.40

Canal)
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215Granular Backfill Borrow (Plan Quantity)020560025 12,900.00 6,020.0028.0060.00 7,525.00cu yd 35.00139
65763Reinforcing Steel - Coated032110015 78,915.60 85,491.901.301.20 92,068.20lb 1.40140

1Structural Concrete(Est. Lump Qty: 385 cu 03310001D 211,750.00 235,000.00235,000.00211,750.00 242,550.00Lump 242,550.00141
yd)

1Structural Steel(Est. Lump Qty: 5070 lb)05120001D 15,210.00 16,500.0016,500.0015,210.00 25,000.00Lump 25,000.00142
                                                                                          Subtotal 318,775.60 343,011.90 367,143.20

30 - LANDSCAPING Temporary Erosion Control

37Check Dam (6" Bag - Stone Filled)01571002* 555.00 11,470.00310.0015.00 1,850.00Each 50.00143
340Silt Fence015710030 1,870.00 952.002.805.50 1,020.00ft 3.00144
149Drop-Inlet Barrier (6" Bag - Stone Filled)01571006* 596.00 9,834.0066.004.00 1,043.00ft 7.00145

                                                                                          Subtotal 3,021.00 22,256.00 3,913.00

50 - SIGNALS Traffic Signal Systems

1Traffic Signal System 10400 South & 02892010P 125,000.00 115,000.00115,000.00125,000.00 123,000.00Lump 123,000.00146
Bangerter Hwy

1Traffic Signal System 10400 South & 3385 02892020P 35,000.00 51,500.0051,500.0035,000.00 52,000.00Lump 52,000.00147
West

1Traffic Signal System 10400 South & 3200 02892030P 113,000.00 86,000.0086,000.00113,000.00 119,000.00Lump 119,000.00148
West

1Traffic Signal System 10400 South & 2700 02892040P 114,000.00 90,000.0090,000.00114,000.00 121,000.00Lump 121,000.00149
West

1Traffic Signal System 10400 South & 2200 02892050P 110,000.00 130,000.00130,000.00110,000.00 116,000.00Lump 116,000.00150
West

1Traffic Signal System 10400 South & 2010 02892060P 20,000.00 7,800.007,800.0020,000.00 29,000.00Lump 29,000.00151
West (Underground Only)

1Traffic Signal System 10400 South & 02892070P 15,000.00 5,700.005,700.0015,000.00 7,700.00Lump 7,700.00152
Redwood Rd

                                                                                          Subtotal 532,000.00 486,000.00 567,700.00

60 - LIGHTING Decorative Lighting System

16Lighting Power Source165250015 48,000.00 27,200.001,700.003,000.00 2,400.00Each 150.00153
1Highway Lighting System Circuit A16525002P 26,790.00 23,000.0023,000.0026,790.00 24,000.00Lump 24,000.00154
1Highway Lighting System Circuit B16525004P 26,790.00 19,500.0019,500.0026,790.00 21,000.00Lump 21,000.00155
1Highway Lighting System Circuit C16525006P 22,965.00 22,500.0022,500.0022,965.00 23,000.00Lump 23,000.00156
1Highway Lighting System Circuit D16525008P 23,715.00 23,000.0023,000.0023,715.00 24,000.00Lump 24,000.00157
1Highway Lighting System Circuit E16525010P 23,595.00 23,000.0023,000.0023,595.00 24,000.00Lump 24,000.00158
1Highway Lighting System Circuit F16525012P 23,970.00 23,500.0023,500.0023,970.00 23,000.00Lump 23,000.00159
1Highway Lighting System Circuit G16525014P 26,790.00 26,000.0026,000.0026,790.00 27,000.00Lump 27,000.00160
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1Highway Lighting System Circuit H16525016P 21,720.00 21,500.0021,500.0021,720.00 24,000.00Lump 24,000.00161
1Highway Lighting System Circuit J16525018P 19,155.00 16,000.0016,000.0019,155.00 18,000.00Lump 18,000.00162
1Highway Lighting System Circuit K16525020P 26,790.00 26,000.0026,000.0026,790.00 27,000.00Lump 27,000.00163
1Highway Lighting System Circuit L16525022P 22,965.00 19,500.0019,500.0022,965.00 20,000.00Lump 20,000.00164
1Highway Lighting System Circuit M16525024P 26,790.00 26,000.0026,000.0026,790.00 28,000.00Lump 28,000.00165
1Highway Lighting System Circuit N16525026P 19,155.00 16,000.0016,000.0019,155.00 17,000.00Lump 17,000.00166
1Highway Lighting System Circuit P16525028P 26,790.00 25,500.0025,500.0026,790.00 27,000.00Lump 27,000.00167
1Highway Lighting System Circuit R16525030P 25,000.00 23,000.0023,000.0025,000.00 24,000.00Lump 24,000.00168
1Highway Lighting System Circuit S16525032P 25,000.00 18,500.0018,500.0025,000.00 22,000.00Lump 22,000.00169

97Installation of City Furnished Material16525040P 77,600.00 51,410.00530.00800.00 38,800.00Each 400.00170
                                                                                          Subtotal 513,580.00 431,110.00 414,200.00

70 - ATMS ATMS System

1Fiber Optic Communication System135940010 246,130.00 240,000.00240,000.00246,130.00 326,000.00Lump 326,000.00171
                                                                                          Subtotal 246,130.00 240,000.00 326,000.00

75 - MISC BID Culinary Water System

39Salvage Water Meter02082003* 23,400.00 13,260.00340.00600.00 5,070.00Each 130.00172
18Salvage Fire Hydrant02083002* 21,600.00 12,240.00680.001,200.00 4,680.00Each 260.00173
20Fire Hydrant Assembly02083010* 110,000.00 118,000.005,900.005,500.00 194,000.00Each 9,700.00174
2Relocate Fire Hydrant Assembly02083020* 9,000.00 12,800.006,400.004,500.00 8,000.00Each 4,000.00175
2Remove Manhole022210025 3,000.00 2,400.001,200.001,500.00 1,800.00Each 900.00176

3900Remove Water Line02221025* 78,000.00 37,830.009.7020.00 14,625.00ft 3.75177
2900Remove Asbestos Cement Water Line02221028* 145,000.00 52,200.0018.0050.00 26,100.00ft 9.00178
6700Stabilize Abandoned Pipe02223010* 40,200.00 73,700.0011.006.00 60,300.00ft 9.00179

7524 inch Steel Casing02445010* 21,000.00 28,500.00380.00280.00 16,500.00ft 220.00180
32036 inch Steel Casing02445020* 128,000.00 166,400.00520.00400.00 99,200.00ft 310.00181
19036 inch Steel Casing (Jack and Bore)02445025* 285,000.00 165,300.00870.001,500.00 100,700.00ft 530.00182
1606 inch Water Line02511006* 6,400.00 22,400.00140.0040.00 6,400.00ft 40.00183

18508 inch Water Line02511008* 83,250.00 99,900.0054.0045.00 149,850.00ft 81.00184
290012 inch Water Line02511012* 145,000.00 171,100.0059.0050.00 185,600.00ft 64.00185
245014 inch Water Line02511014* 191,100.00 227,850.0093.0078.00 237,650.00ft 97.00186
160016 inch Water Line02511016* 136,000.00 160,000.00100.0085.00 145,600.00ft 91.00187

6016 inch FPVC Water Line02511017* 7,200.00 9,600.00160.00120.00 12,600.00ft 210.00188
370020 inch Water Line02511020* 370,000.00 518,000.00140.00100.00 407,000.00ft 110.00189
985030 inch Water Line02511030* 1,674,500.00 2,167,000.00220.00170.00 1,674,500.00ft 170.00190
140030 inch FPVC Water Line02511031* 322,000.00 406,000.00290.00230.00 378,000.00ft 270.00191
16030 inch Water Line Joint Restraint Pipe02511032* 32,000.00 43,200.00270.00200.00 36,800.00ft 230.00192

7Loop Water Line02511050* 21,000.00 37,800.005,400.003,000.00 70,000.00Each 10,000.00193
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23Water Service02511060* 34,500.00 23,000.001,000.001,500.00 52,900.00Each 2,300.00194
26Water Service with Meter02511065* 65,000.00 65,000.002,500.002,500.00 93,600.00Each 3,600.00195
2Relocate Water Meter02511068* 2,400.00 1,940.00970.001,200.00 920.00Each 460.00196
1Hot Tap02511200* 6,000.00 8,100.008,100.006,000.00 17,000.00Each 17,000.00197

35Salvage Water Valve02511300* 24,500.00 11,550.00330.00700.00 8,750.00Each 250.00198
2Relocate Water Valve02511305* 1,600.00 2,800.001,400.00800.00 2,400.00Each 1,200.00199

188 inch Gate Valve02511308* 27,000.00 30,600.001,700.001,500.00 32,400.00Each 1,800.00200
1012 inch Gate Valve02511312* 28,000.00 31,000.003,100.002,800.00 27,000.00Each 2,700.00201
714 inch Butterfly Valve02511314* 21,000.00 22,400.003,200.003,000.00 22,400.00Each 3,200.00202
316 inch Butterfly Valve02511316* 12,000.00 14,700.004,900.004,000.00 10,500.00Each 3,500.00203
720 inch Butterfly Valve02511320* 36,400.00 36,400.005,200.005,200.00 33,600.00Each 4,800.00204

1530 inch Butterfly Valve02511330* 210,000.00 202,500.0013,500.0014,000.00 195,000.00Each 13,000.00205
13Combination Air Vacuum Valve Assembly02511500* 52,000.00 84,500.006,500.004,000.00 74,100.00Each 5,700.00206

670Portland Cement Concrete Pavement Repair02752030P 107,200.00 80,400.00120.00160.00 73,700.00sq yd 110.00207
                                                                                          Subtotal 4,480,250.00 5,160,370.00 4,479,245.00

75 - MISC BID ENHANCEMENT

8865Stamped Colored Concrete02777000* 106,380.00 77,125.508.7012.00 66,487.50sq ft 7.50208
1Pressurized Irrigation System POC A02812001P 88,800.00 42,500.0042,500.0088,800.00 42,000.00Lump 42,000.00209
1Pressurized Irrigation System POC B02812002P 78,300.00 41,000.0041,000.0078,300.00 40,000.00Lump 40,000.00210
1Pressurized Irrigation System POC C02821003P 77,400.00 42,500.0042,500.0077,400.00 41,000.00Lump 41,000.00211
1Pressurized Irrigation System POC D02821004P 79,200.00 37,500.0037,500.0079,200.00 37,000.00Lump 37,000.00212
1Pressurized Irrigation System POC E02821005P 80,400.00 41,000.0041,000.0080,400.00 40,000.00Lump 40,000.00213
1Pressurized Irrigation System POC F02821006P 89,000.00 45,500.0045,500.0089,000.00 45,000.00Lump 45,000.00214
1Pressurized Irrigation System POC G02821007P 76,800.00 39,000.0039,000.0076,800.00 38,000.00Lump 38,000.00215
1Pressurized Irrigation System POC H02821008P 73,600.00 39,500.0039,500.0073,600.00 38,000.00Lump 38,000.00216

1327Shredded Bark Mulch02911000* 7,962.00 2,322.251.756.00 2,322.25sq ft 1.75217
22Wood Fiber Mulch029110015 1,100.00 1,958.0089.0050.00 1,914.001000sqft 87.00218
22Broadcast Seed029220040 440.00 1,958.0089.0020.00 1,914.001000sqft 87.00219

95719Turf Sod029220060 143,578.50 90,933.050.951.50 95,719.00sq ft 1.00220
120Plant - No. 1 Container02932003P 3,000.00 2,160.0018.0025.00 2,040.00Each 17.00221
40Plant - No. 5 Container02932005P 2,000.00 2,040.0051.0050.00 2,000.00Each 50.00222
41Plant - 1-1/2 inch Caliper02932009P 12,300.00 14,760.00360.00300.00 14,350.00Each 350.00223
1Establishment Period02936001P 5,000.00 5,600.005,600.005,000.00 5,500.00Lump 5,500.00224

                                                                                          Subtotal 925,260.50 527,356.80 513,246.75

75 - MISC BID Secondary Water System

43406 inch PVC C-900 Pipe (Purple)02511006* 195,300.00 125,860.0029.0045.00 134,540.00ft 31.00225
4508 inch PVC C-900 Pipe (Purple)02511008* 24,750.00 18,900.0042.0055.00 25,650.00ft 57.00226
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465012 inch PVC C-900 Pipe (Purple)02511612* 292,950.00 279,000.0060.0063.00 279,000.00ft 60.00227
257016 inch PVC C-905 Pipe (Purple)02511616* 208,170.00 257,000.00100.0081.00 244,150.00ft 95.00228

3016 inch Steel Pipe02511617* 3,000.00 5,400.00180.00100.00 6,900.00ft 230.00229
278018 inch PVC C-905 Pipe (Purple)02511618* 325,260.00 230,740.0083.00117.00 278,000.00ft 100.00230

106 inch Gate Valve02511620* 13,000.00 12,000.001,200.001,300.00 14,000.00Each 1,400.00231
112 inch Gate Valve02511622* 2,800.00 2,700.002,700.002,800.00 2,700.00Each 2,700.00232

1812 inch Wafer Style Butterfly Valve02511623* 54,000.00 27,000.001,500.003,000.00 66,600.00Each 3,700.00233
416 inch Butterfly Valve02511624* 16,000.00 13,200.003,300.004,000.00 15,200.00Each 3,800.00234
1Sec. Water Combination Air Vacuum Valve02511626* 4,000.00 3,500.003,500.004,000.00 4,500.00Each 4,500.00235
216 inch PVC to 16 inch Steel Transition 02511664* 5,000.00 3,200.001,600.002,500.00 3,200.00Each 1,600.00236

Coupling

19Connect to Existing Ditch or Culvert02511670* 9,500.00 20,900.001,100.00500.00 11,400.00Each 600.00237
3018 Inch Culvert, Reinforced Concrete, Class A026101210 1,590.00 1,530.0051.0053.00 3,600.00ft 120.00238

87024 Inch Irrigation/Storm Drain, Class A, 026101354 55,680.00 53,940.0062.0064.00 56,550.00ft 65.00239
smooth

1Hand-slide Gate 18 inch026110015 250.00 390.00390.00250.00 2,000.00Each 2,000.00240
2Screw Gate and Frame 18 inch026110050 6,000.00 1,900.00950.003,000.00 3,200.00Each 1,600.00241

16Concrete Drainage Structure02633010P 30,400.00 28,800.001,800.001,900.00 35,200.00Each 2,200.00242
5Diversion Box Solid Cover and Frame Type C026350015 8,000.00 7,500.001,500.001,600.00 21,000.00Each 4,200.00243
1Solid Cover and Frame026350020 600.00 1,300.001,300.00600.00 1,100.00Each 1,100.00244

15Rectangular Grate And Frame (Bicycle Safe 026350040 11,250.00 16,500.001,100.00750.00 11,400.00Each 760.00245
Grating)

                                                                                          Subtotal 1,267,500.00 1,111,260.00 1,219,890.00

75 - MISC BID Underground Utility Work

370002 inch PVC Schedule 40 (Gray)16132002* 338,550.00 229,400.006.209.15 203,500.00ft 5.50246
77103 inch PVC Schedule 40 (Gray)16132003* 72,088.50 75,558.009.809.35 49,344.00ft 6.40247

200204 inch PVC Schedule 40 (Gray)16132004* 204,204.00 182,182.009.1010.20 142,142.00ft 7.10248
100206 inch PVC Schedule 40 (Gray)16132006* 125,250.00 160,320.0016.0012.50 89,178.00ft 8.90249
29006 inch Fiberglass Conduit16132008* 52,200.00 62,350.0021.5018.00 40,600.00ft 14.00250

563 inch Sweep16132013* 14,000.00 8,400.00150.00250.00 11,200.00Each 200.00251
94 inch Sweep16132014* 2,340.00 2,160.00240.00260.00 2,880.00Each 320.00252

516 inch Sweep16132016* 14,280.00 15,300.00300.00280.00 26,010.00Each 510.00253
19Electrical Equipment Grading16132099* 9,500.00 5,510.00290.00500.00 10,450.00Each 550.00254
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Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 832,412.50 741,180.00 575,304.00

Total: 33,913,484.18 26,989,702.05 27,869,813.05

Percent of Engineer's Estimate: 82.18 %79.58 %
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10 - ROADWAY

10000Equal Opportunity Training00830001U 100,000.00 100,000.0010.0010.00Hour1
1Mobilization012850010 6,367,546.00 2,964,000.002,964,000.006,367,546.00Lump2
1Public Information Services013150010 100,000.00 20,000.0020,000.00100,000.00Lump3
1Maintenance of Traffic01554000* 1,500,000.00 216,000.00216,000.001,500,000.00Lump4
1Traffic Control015540005 2,500,000.00 1,493,000.001,493,000.002,500,000.00Lump5

2424Dust Control and Watering015720020 24,240.00 29,088.0012.0010.001000 gal6
1Preconstruction Survey01721001* 80,000.00 110,000.00110,000.0080,000.00Lump7

25Move Mailbox018910020 4,375.00 8,500.00340.00175.00Each8
9Reconstruct Catch Basin018920010 11,700.00 11,835.001,315.001,300.00Each9
7Reconstruct Valve Box018920040 4,200.00 6,300.00900.00600.00Each10

59Reconstruct Manhole018920050 47,200.00 153,400.002,600.00800.00Each11
2Reconstruct Monitoring Well01893010* 1,000.00 1,800.00900.00500.00Each12

60954Granular Borrow020560020 853,356.00 999,645.6016.4014.00Ton13
100884Type 1 Geogrid02076010* 262,298.40 353,094.003.502.60sq yd14
100884Type 2 Geogrid02076020* 403,536.00 393,447.603.904.00sq yd15

93Remove Concrete Waterway02221000* 2,161.32 651.007.0023.24ft16
1Remove  Out Building and Foundation Only - 02221001* 7,000.00 6,900.006,900.007,000.00Each17

Parcel #37

1Remove Building, Basement, and Foundation - 02221001D 15,000.00 8,100.008,100.0015,000.00Parcel18
Parcel #24

1Remove  Out Building and Foundation Only - 02221002* 7,000.00 6,900.006,900.007,000.00Each19
Parcel #64

2Remove Box Culvert022210020 38,600.00 104,200.0052,100.0019,300.00Each20
19Remove Manhole022210025 6,329.66 23,750.001,250.00333.14Each21
1Remove Building, Basement, and Foundation - 02221002D 15,000.00 7,800.007,800.0015,000.00Parcel22

Parcel #26

1Remove  Out Building and Foundation Only - 02221003* 7,000.00 6,900.006,900.007,000.00Each23
Parcel #90

17Remove Catch Basin022210030 6,800.00 22,100.001,300.00400.00Each24
4Remove Diversion Box022210035 1,800.00 4,480.001,120.00450.00Each25
1Remove Building, Basement, and Foundation - 02221003D 15,000.00 8,000.008,000.0015,000.00Parcel26

Parcel #10

1Remove Building, Basement, and Foundation - 02221004D 15,000.00 7,000.007,000.0015,000.00Parcel27
Parcel #31

10Remove Concrete Retaining Wall02221005* 1,000.00 500.0050.00100.00ft28
1Remove Building, Basement, and Foundation - 02221005D 15,000.00 8,000.008,000.0015,000.00Parcel29
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Parcel #(UDOT OWNED)

1Remove Tree (approx. 260 Trees)02221005P 44,200.00 30,000.0030,000.0044,200.00Lump30
1Remove Building, Basement, and Foundation - 02221006D 15,000.00 7,500.007,500.0015,000.00Parcel31

Parcel #40

1Remove Building, Basement, and Foundation - 02221007D 15,000.00 7,500.007,500.0015,000.00Parcel32
Parcel #43

5578Remove Fence022210080 9,761.50 5,578.001.001.75ft33
1Remove Building, Basement, and Foundation - 02221008D 15,000.00 7,000.007,000.0015,000.00Parcel34

Parcel #45

7488Remove Pipe Culvert022210095 172,224.00 89,856.0012.0023.00ft35
1Remove Building, Basement, and Foundation - 02221009D 15,000.00 7,000.007,000.0015,000.00Parcel36

Parcel #47

1Remove Building, Basement, and Foundation - 02221010D 15,000.00 7,000.007,000.0015,000.00Parcel37
Parcel #49

1Remove Building, Basement, and Foundation - 02221011D 15,000.00 7,000.007,000.0015,000.00Parcel38
Parcel #50

11414Remove Concrete Flatwork02221011P 17,121.00 4,565.600.401.50sq ft39
10894Remove Concrete Curb and Gutter022210125 35,405.50 27,235.002.503.25ft40

1Remove Concrete Barrier02221012P 100.00 600.00600.00100.00Each41
1Remove Building, Basement, and Foundation - 02221013D 15,000.00 6,500.006,500.0015,000.00Parcel42

Parcel #54

1Remove Raised Island022210145 2,000.00 9,500.009,500.002,000.00Lump43
1Remove Building, Basement, and Foundation - 02221014D 15,000.00 6,500.006,500.0015,000.00Parcel44

Parcel #56

1Remove Building, Basement, and Foundation - 02221015D 15,000.00 7,500.007,500.0015,000.00Parcel45
Parcel #78

1Remove Building, Basement, and Foundation - 02221016D 15,000.00 8,200.008,200.0015,000.00Parcel46
Parcel #80

1Remove Building, Basement, and Foundation - 02221017D 15,000.00 8,200.008,200.0015,000.00Parcel47
Parcel #81

1Remove Building, Basement, and Foundation - 02221018D 15,000.00 6,800.006,800.0015,000.00Parcel48
Parcel #(UDOT OWNED)

1Remove Building, Basement, and Foundation - 02221019D 15,000.00 8,200.008,200.0015,000.00Parcel49
Parcel #(UDOT OWNED)

1Remove Building, Basement, and Foundation - 02221022D 15,000.00 6,500.006,500.0015,000.00Parcel50
Parcel #94

1Remove Building, Basement, and Foundation - 02221025D 15,000.00 8,200.008,200.0015,000.00Parcel51
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Parcel #98

1Remove Building, Basement, and Foundation - 02221026D 15,000.00 11,500.0011,500.0015,000.00Parcel52
Parcel #99

1Remove Building, Basement, and Foundation - 02221028D 15,000.00 7,500.007,500.0015,000.00Parcel53
Parcel #101

1Remove Building, Basement, and Foundation - 02221029D 15,000.00 8,300.008,300.0015,000.00Parcel54
Parcel #105

1Remove Building, Basement, and Foundation - 02221030D 15,000.00 8,300.008,300.0015,000.00Parcel55
Parcel #108

1Remove Building, Basement, and Foundation - 02221031D 15,000.00 9,000.009,000.0015,000.00Parcel56
Parcel #118

1Remove Building, Basement, and Foundation - 02221032D 15,000.00 8,000.008,000.0015,000.00Parcel57
Parcel #116

46470Remove Concrete Sidewalk02221110P 185,880.00 18,588.000.404.00sq ft58
4032Remove Concrete Driveway02221115P 38,304.00 4,032.001.009.50sq ft59

1Clearing and Grubbing022310010 25,000.00 145,000.00145,000.0025,000.00Lump60
74050Roadway Excavation (Plan Quantity)023160020 1,332,900.00 1,258,850.0017.0018.00cu yd61

100Potholing Utilities02317000* 40,000.00 90,000.00900.00400.00Each62
15548 inch Steel Casing02445048* 93,000.00 103,850.00670.00600.00ft63
15572 inch Steel Casing02445072* 139,500.00 151,900.00980.00900.00ft64
6436 Inch Culvert, Reinforced Concrete, Class A026101216 5,760.00 6,592.00103.0090.00ft65

438518 Inch Irrigation/Storm Drain, Class A, 026101352 232,405.00 342,030.0078.0053.00ft66
smooth

105524 Inch Irrigation/Storm Drain, Class A, 026101354 67,520.00 85,455.0081.0064.00ft67
smooth

263530 Inch Irrigation/Storm Drain, Class A, 026101356 197,625.00 189,720.0072.0075.00ft68
smooth

285236 Inch Irrigation/Storm Drain, Class A, 026101358 256,680.00 262,384.0092.0090.00ft69
smooth

263042 Inch Irrigation/Storm Drain, Class A, 026101362 289,300.00 268,260.00102.00110.00ft70
smooth

9348 Inch Irrigation/Storm Drain, Class A, 026101364 13,950.00 11,439.00123.00150.00ft71
smooth

7529 x 45 Inch - Concrete Elliptical Pipe, 026101502 10,500.00 12,075.00161.00140.00ft72
Irrigation/Storm Drain Class A

1Screw Gate and Frame 18 inch026110050 3,000.00 1,875.001,875.003,000.00Each73
1Manhole02612010* 2,500.00 4,100.004,100.002,500.00Each74
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95' Manhole02612020* 27,000.00 50,130.005,570.003,000.00Each75
109Catch Basin02633010P 381,500.00 414,200.003,800.003,500.00Each76

1Pond Outlet Structure02633015P 5,000.00 24,900.0024,900.005,000.00Each77
10Manhole Frame and Solid Cover026350030 5,500.00 17,300.001,730.00550.00Each78

109Rectangular Grate And Frame (Bicycle Safe 026350040 81,750.00 66,490.00610.00750.00Each79
Grating)

43849Untreated Base Course   3/4 inch or  1 inch 027210070 920,829.00 920,829.0021.0021.00Ton80
Max

201HMA - 1/2 inch027410050 24,120.00 32,160.00160.00120.00Ton81
50977HMA - 3/4 inch027410060 3,823,275.00 4,689,884.0092.0075.00Ton82

226Liquid Asphalt MC-70 or MC-250027480010 144,640.00 180,800.00800.00640.00Ton83
1208Portland Cement Concrete Pavement 10 inch 02752002P 10,872.00 91,808.0076.009.00sq yd84

Thick

2100Remove Pavement Markings027650030 2,100.00 2,100.001.001.00ft85
210Remove Pavement Markings027650040 8,400.00 8,190.0039.0040.00Each86
39Pavement Marking Paint027650050 1,560.00 3,120.0080.0040.00gal87

316264 inch Pavement Marking Tape - White027680005 86,971.50 72,739.802.302.75ft88
191226 inch Pavement Marking Tape - White02768000P 90,829.50 61,190.403.204.75ft89
55248 inch Pavement Marking Tape - White027680010 27,620.00 22,096.004.005.00ft90

271354 inch Pavement Marking Tape - Yellow027680015 74,621.25 62,410.502.302.75ft91
2448 inch Pavement Marking Tape - Yellow027680020 1,220.00 976.004.005.00ft92
770Pavement Message (Preformed 027680105 115,946.60 96,250.00125.00150.58Each93

Thermoplastic)

1423Concrete Mow Strip02771000P 8,538.00 14,230.0010.006.00ft94
11804Concrete Curb Type B5-Modified02771001P 200,668.00 153,452.0013.0017.00ft95
20601Concrete Curb and Gutter Type B1027710025 401,719.50 267,813.0013.0019.50ft96
1154Concrete Curb and Gutter Type B1--Modified02771003P 21,349.00 15,002.0013.0018.50ft97

12281Concrete Driveway Flared,  6 inch  Thick027710040 70,615.75 61,405.005.005.75sq ft98
3967Concrete Driveway Flared,  7 inch  Thick027710045 27,769.00 19,835.005.007.00sq ft99
277Concrete Driveway Open,  7 inch  Thick027710055 2,354.50 1,385.005.008.50sq ft100
70Pedestrian Access Ramp027710059 133,000.00 84,000.001,200.001,900.00Each101
18Plowable End Section027710100 13,500.00 9,000.00500.00750.00Each102

146Concrete Waterway02771050P 3,650.00 6,570.0045.0025.00ft103
116978Concrete Sidewalk027760010 526,401.00 350,934.003.004.50sq ft104
13066Concrete Flatwork  6 inch  thick027760040 51,610.70 58,797.004.503.95sq ft105
5952Open Graded Surface Course027860010 267,840.00 303,552.0051.0045.00Ton106
369Asphalt Binder PG  64-34027860020 202,950.00 442,800.001,200.00550.00Ton107
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2316 ft Chain Link Fence, Type IV028210038 4,158.00 13,860.0060.0018.00ft108
1Chain Link Gate, H= 6 ft  X  W= 6 ft028210060 400.00 950.00950.00400.00Each109
1Chain Link Gate, H= 6 ft  X  W= 12 ft028210084 670.00 1,400.001,400.00670.00Each110

2990Temporary 6' Chain Link fence02821020* 16,445.00 16,445.005.505.50ft111
92Retaining Wall - Cast-in-Place02826001* 5,980.00 3,864.0042.0065.00sq ft112

2079Precast Solid Wall - 8 ft02861002* 259,875.00 343,035.00165.00125.00ft113
1992Precast Retaining/Solid Wall - 8 ft02861003* 348,600.00 342,624.00172.00175.00ft114
487Precast Retaining/Solid Wall - 42 Inches02861007* 48,700.00 86,686.00178.00100.00ft115

2Sign Type A-1, 30 inch X 12 inch02891002* 500.00 132.0066.00250.00Each116
14Sign Type A-1, 12 Inch X 36 Inch028910028 3,150.00 9,380.00670.00225.00Each117
12Sign Type A-1, 18 Inch X 24 Inch02891003* 2,220.00 876.0073.00185.00Each118
16Sign Type A-1,  21 inch  X  15 inch028910030 4,000.00 3,072.00192.00250.00Each119
4Sign Type A-1,  24 inch  X  12 inch028910040 578.20 1,400.00350.00144.55Each120
2Sign Type A-1,  24 inch  X  18 inch028910045 370.00 1,200.00600.00185.00Each121

11Sign Type A-1,  24 inch  X  30 inch028910050 3,025.00 7,700.00700.00275.00Each122
20Sign Type A-1,  30 inch  X  24 inch028910055 5,500.00 7,600.00380.00275.00Each123
10Sign Type A-1, 36 Inch X 12 Inch02891006* 2,250.00 6,300.00630.00225.00Each124
4Sign Type A-1,  30 inch  X  30 inch028910060 1,500.00 2,880.00720.00375.00Each125
2Sign Type A-1, 44 Inch X 40 Inch02891007* 950.00 1,960.00980.00475.00Each126

19Sign Type A-2,  24 inch  X  12 inch028910095 2,850.00 1,900.00100.00150.00Each127
17Sign Type A-2,  30 inch  X  30 inch028910115 5,780.00 12,410.00730.00340.00Each128
19Sign Type A-2,  36 inch  X  36 inch028910120 10,450.00 16,150.00850.00550.00Each129
60Remove Sign Less Than 20 Square Feet028910270 5,340.00 10,320.00172.0089.00Each130
33Relocate Sign Less Than 20 Square Feet028910285 6,600.00 14,190.00430.00200.00Each131

6375Rotomilling - 1 Inch029610020 12,750.00 11,475.001.802.00sq yd132
81Metal Railing03313000* 4,981.50 2,511.0031.0061.50ft133

2430Impermeable Membrane07105001P 9,720.00 5,346.002.204.00sq ft134
1Relocate Light Pole16525001P 2,000.00 2,040.002,040.002,000.00Each135

                                                                                          Subtotal 24,476,841.38 19,895,130.50

Canal)

135Granular Backfill Borrow (Plan Quantity)020560025 8,100.00 18,900.00140.0060.00cu yd136
76511Reinforcing Steel - Coated032110015 91,813.20 122,417.601.601.20lb137

1Structural Concrete(Est. Lump Qty: 396 cu 03310001D 217,800.00 343,500.00343,500.00217,800.00Lump138
yd)

                                                                                          Subtotal 317,713.20 484,817.60

Canal)
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215Granular Backfill Borrow (Plan Quantity)020560025 12,900.00 30,100.00140.0060.00cu yd139
65763Reinforcing Steel - Coated032110015 78,915.60 105,220.801.601.20lb140

1Structural Concrete(Est. Lump Qty: 385 cu 03310001D 211,750.00 300,400.00300,400.00211,750.00Lump141
yd)

1Structural Steel(Est. Lump Qty: 5070 lb)05120001D 15,210.00 39,000.0039,000.0015,210.00Lump142
                                                                                          Subtotal 318,775.60 474,720.80

30 - LANDSCAPING Temporary Erosion Control

37Check Dam (6" Bag - Stone Filled)01571002* 555.00 8,399.00227.0015.00Each143
340Silt Fence015710030 1,870.00 4,420.0013.005.50ft144
149Drop-Inlet Barrier (6" Bag - Stone Filled)01571006* 596.00 4,619.0031.004.00ft145

                                                                                          Subtotal 3,021.00 17,438.00

50 - SIGNALS Traffic Signal Systems

1Traffic Signal System 10400 South & 02892010P 125,000.00 105,600.00105,600.00125,000.00Lump146
Bangerter Hwy

1Traffic Signal System 10400 South & 3385 02892020P 35,000.00 89,000.0089,000.0035,000.00Lump147
West

1Traffic Signal System 10400 South & 3200 02892030P 113,000.00 89,000.0089,000.00113,000.00Lump148
West

1Traffic Signal System 10400 South & 2700 02892040P 114,000.00 89,000.0089,000.00114,000.00Lump149
West

1Traffic Signal System 10400 South & 2200 02892050P 110,000.00 70,400.0070,400.00110,000.00Lump150
West

1Traffic Signal System 10400 South & 2010 02892060P 20,000.00 47,000.0047,000.0020,000.00Lump151
West (Underground Only)

1Traffic Signal System 10400 South & 02892070P 15,000.00 23,470.0023,470.0015,000.00Lump152
Redwood Rd

                                                                                          Subtotal 532,000.00 513,470.00

60 - LIGHTING Decorative Lighting System

16Lighting Power Source165250015 48,000.00 960.0060.003,000.00Each153
1Highway Lighting System Circuit A16525002P 26,790.00 24,000.0024,000.0026,790.00Lump154
1Highway Lighting System Circuit B16525004P 26,790.00 24,000.0024,000.0026,790.00Lump155
1Highway Lighting System Circuit C16525006P 22,965.00 24,000.0024,000.0022,965.00Lump156
1Highway Lighting System Circuit D16525008P 23,715.00 24,000.0024,000.0023,715.00Lump157
1Highway Lighting System Circuit E16525010P 23,595.00 24,000.0024,000.0023,595.00Lump158
1Highway Lighting System Circuit F16525012P 23,970.00 24,000.0024,000.0023,970.00Lump159
1Highway Lighting System Circuit G16525014P 26,790.00 28,000.0028,000.0026,790.00Lump160
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1Highway Lighting System Circuit H16525016P 21,720.00 24,000.0024,000.0021,720.00Lump161
1Highway Lighting System Circuit J16525018P 19,155.00 20,000.0020,000.0019,155.00Lump162
1Highway Lighting System Circuit K16525020P 26,790.00 28,000.0028,000.0026,790.00Lump163
1Highway Lighting System Circuit L16525022P 22,965.00 24,000.0024,000.0022,965.00Lump164
1Highway Lighting System Circuit M16525024P 26,790.00 28,000.0028,000.0026,790.00Lump165
1Highway Lighting System Circuit N16525026P 19,155.00 19,950.0019,950.0019,155.00Lump166
1Highway Lighting System Circuit P16525028P 26,790.00 28,000.0028,000.0026,790.00Lump167
1Highway Lighting System Circuit R16525030P 25,000.00 24,000.0024,000.0025,000.00Lump168
1Highway Lighting System Circuit S16525032P 25,000.00 19,950.0019,950.0025,000.00Lump169

97Installation of City Furnished Material16525040P 77,600.00 11,349.00117.00800.00Each170
                                                                                          Subtotal 513,580.00 400,209.00

70 - ATMS ATMS System

1Fiber Optic Communication System135940010 246,130.00 234,700.00234,700.00246,130.00Lump171
                                                                                          Subtotal 246,130.00 234,700.00

75 - MISC BID Culinary Water System

39Salvage Water Meter02082003* 23,400.00 26,910.00690.00600.00Each172
18Salvage Fire Hydrant02083002* 21,600.00 19,800.001,100.001,200.00Each173
20Fire Hydrant Assembly02083010* 110,000.00 104,600.005,230.005,500.00Each174
2Relocate Fire Hydrant Assembly02083020* 9,000.00 8,640.004,320.004,500.00Each175
2Remove Manhole022210025 3,000.00 2,680.001,340.001,500.00Each176

3900Remove Water Line02221025* 78,000.00 39,000.0010.0020.00ft177
2900Remove Asbestos Cement Water Line02221028* 145,000.00 101,500.0035.0050.00ft178
6700Stabilize Abandoned Pipe02223010* 40,200.00 187,600.0028.006.00ft179

7524 inch Steel Casing02445010* 21,000.00 27,000.00360.00280.00ft180
32036 inch Steel Casing02445020* 128,000.00 134,400.00420.00400.00ft181
19036 inch Steel Casing (Jack and Bore)02445025* 285,000.00 144,590.00761.001,500.00ft182
1606 inch Water Line02511006* 6,400.00 19,840.00124.0040.00ft183

18508 inch Water Line02511008* 83,250.00 209,050.00113.0045.00ft184
290012 inch Water Line02511012* 145,000.00 168,200.0058.0050.00ft185
245014 inch Water Line02511014* 191,100.00 230,300.0094.0078.00ft186
160016 inch Water Line02511016* 136,000.00 148,800.0093.0085.00ft187

6016 inch FPVC Water Line02511017* 7,200.00 19,620.00327.00120.00ft188
370020 inch Water Line02511020* 370,000.00 495,800.00134.00100.00ft189
985030 inch Water Line02511030* 1,674,500.00 2,068,500.00210.00170.00ft190
140030 inch FPVC Water Line02511031* 322,000.00 508,200.00363.00230.00ft191
16030 inch Water Line Joint Restraint Pipe02511032* 32,000.00 40,640.00254.00200.00ft192

7Loop Water Line02511050* 21,000.00 84,700.0012,100.003,000.00Each193
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23Water Service02511060* 34,500.00 49,450.002,150.001,500.00Each194
26Water Service with Meter02511065* 65,000.00 167,544.006,444.002,500.00Each195
2Relocate Water Meter02511068* 2,400.00 3,128.001,564.001,200.00Each196
1Hot Tap02511200* 6,000.00 7,400.007,400.006,000.00Each197

35Salvage Water Valve02511300* 24,500.00 41,300.001,180.00700.00Each198
2Relocate Water Valve02511305* 1,600.00 5,200.002,600.00800.00Each199

188 inch Gate Valve02511308* 27,000.00 23,724.001,318.001,500.00Each200
1012 inch Gate Valve02511312* 28,000.00 25,400.002,540.002,800.00Each201
714 inch Butterfly Valve02511314* 21,000.00 17,780.002,540.003,000.00Each202
316 inch Butterfly Valve02511316* 12,000.00 12,480.004,160.004,000.00Each203
720 inch Butterfly Valve02511320* 36,400.00 31,290.004,470.005,200.00Each204

1530 inch Butterfly Valve02511330* 210,000.00 198,000.0013,200.0014,000.00Each205
13Combination Air Vacuum Valve Assembly02511500* 52,000.00 110,500.008,500.004,000.00Each206

670Portland Cement Concrete Pavement Repair02752030P 107,200.00 53,600.0080.00160.00sq yd207
                                                                                          Subtotal 4,480,250.00 5,537,166.00

75 - MISC BID ENHANCEMENT

8865Stamped Colored Concrete02777000* 106,380.00 44,325.005.0012.00sq ft208
1Pressurized Irrigation System POC A02812001P 88,800.00 51,000.0051,000.0088,800.00Lump209
1Pressurized Irrigation System POC B02812002P 78,300.00 49,000.0049,000.0078,300.00Lump210
1Pressurized Irrigation System POC C02821003P 77,400.00 49,000.0049,000.0077,400.00Lump211
1Pressurized Irrigation System POC D02821004P 79,200.00 45,000.0045,000.0079,200.00Lump212
1Pressurized Irrigation System POC E02821005P 80,400.00 49,000.0049,000.0080,400.00Lump213
1Pressurized Irrigation System POC F02821006P 89,000.00 53,000.0053,000.0089,000.00Lump214
1Pressurized Irrigation System POC G02821007P 76,800.00 44,000.0044,000.0076,800.00Lump215
1Pressurized Irrigation System POC H02821008P 73,600.00 47,000.0047,000.0073,600.00Lump216

1327Shredded Bark Mulch02911000* 7,962.00 3,981.003.006.00sq ft217
22Wood Fiber Mulch029110015 1,100.00 1,518.0069.0050.001000sqft218
22Broadcast Seed029220040 440.00 2,024.0092.0020.001000sqft219

95719Turf Sod029220060 143,578.50 95,719.001.001.50sq ft220
120Plant - No. 1 Container02932003P 3,000.00 1,320.0011.0025.00Each221
40Plant - No. 5 Container02932005P 2,000.00 1,280.0032.0050.00Each222
41Plant - 1-1/2 inch Caliper02932009P 12,300.00 9,020.00220.00300.00Each223
1Establishment Period02936001P 5,000.00 20,100.0020,100.005,000.00Lump224

                                                                                          Subtotal 925,260.50 566,287.00

75 - MISC BID Secondary Water System

43406 inch PVC C-900 Pipe (Purple)02511006* 195,300.00 130,200.0030.0045.00ft225
4508 inch PVC C-900 Pipe (Purple)02511008* 24,750.00 21,150.0047.0055.00ft226
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465012 inch PVC C-900 Pipe (Purple)02511612* 292,950.00 311,550.0067.0063.00ft227
257016 inch PVC C-905 Pipe (Purple)02511616* 208,170.00 262,140.00102.0081.00ft228

3016 inch Steel Pipe02511617* 3,000.00 12,300.00410.00100.00ft229
278018 inch PVC C-905 Pipe (Purple)02511618* 325,260.00 264,100.0095.00117.00ft230

106 inch Gate Valve02511620* 13,000.00 9,320.00932.001,300.00Each231
112 inch Gate Valve02511622* 2,800.00 2,540.002,540.002,800.00Each232

1812 inch Wafer Style Butterfly Valve02511623* 54,000.00 22,500.001,250.003,000.00Each233
416 inch Butterfly Valve02511624* 16,000.00 12,400.003,100.004,000.00Each234
1Sec. Water Combination Air Vacuum Valve02511626* 4,000.00 6,493.006,493.004,000.00Each235
216 inch PVC to 16 inch Steel Transition 02511664* 5,000.00 4,280.002,140.002,500.00Each236

Coupling

19Connect to Existing Ditch or Culvert02511670* 9,500.00 16,910.00890.00500.00Each237
3018 Inch Culvert, Reinforced Concrete, Class A026101210 1,590.00 2,610.0087.0053.00ft238

87024 Inch Irrigation/Storm Drain, Class A, 026101354 55,680.00 50,460.0058.0064.00ft239
smooth

1Hand-slide Gate 18 inch026110015 250.00 520.00520.00250.00Each240
2Screw Gate and Frame 18 inch026110050 6,000.00 3,740.001,870.003,000.00Each241

16Concrete Drainage Structure02633010P 30,400.00 48,960.003,060.001,900.00Each242
5Diversion Box Solid Cover and Frame Type C026350015 8,000.00 4,455.00891.001,600.00Each243
1Solid Cover and Frame026350020 600.00 891.00891.00600.00Each244

15Rectangular Grate And Frame (Bicycle Safe 026350040 11,250.00 9,000.00600.00750.00Each245
Grating)

                                                                                          Subtotal 1,267,500.00 1,196,519.00

75 - MISC BID Underground Utility Work

370002 inch PVC Schedule 40 (Gray)16132002* 338,550.00 148,000.004.009.15ft246
77103 inch PVC Schedule 40 (Gray)16132003* 72,088.50 46,260.006.009.35ft247

200204 inch PVC Schedule 40 (Gray)16132004* 204,204.00 140,140.007.0010.20ft248
100206 inch PVC Schedule 40 (Gray)16132006* 125,250.00 100,200.0010.0012.50ft249
29006 inch Fiberglass Conduit16132008* 52,200.00 49,300.0017.0018.00ft250

563 inch Sweep16132013* 14,000.00 6,160.00110.00250.00Each251
94 inch Sweep16132014* 2,340.00 990.00110.00260.00Each252

516 inch Sweep16132016* 14,280.00 13,260.00260.00280.00Each253
19Electrical Equipment Grading16132099* 9,500.00 5,567.00293.00500.00Each254
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                                                                                          Subtotal 832,412.50 509,877.00

Total: 33,913,484.18 29,830,334.90

Percent of Engineer's Estimate: 87.96 %


